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OF POLE
POW ER, FRONT SIDE
ATTACH 40" BELOW

SPAN

SLACK

CROSS CREEK

FIBER, EXCEPT W HERE NOTED.
MESSENGER CABLE AND/OR
LASH TO EXISTING PW C
POW ER, FRONT SIDE OF POLE.
ALL ATTACHMENTS 40" BELOW
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NEW

"MLK"

ENCLOSURESPLICE 

REUSE EXISTING

"AMES")
(SPLICE ENCLOSURE
06-0565TO

TMP PHASE 3 OF CONSTRUCTION.

REMOVED BY OTHERS DURING

CABINET. CABINET TO BE

FIBER DOES NOT ENTER

+  CONDUIT ENTRANCE (2") INTO UTILITY VAULT
+  1 YD CONCRETE SIDEW ALK

  AT 06-1336 WILL NOT OCCUR UNTIL TMP PHASE 2.
  TO CABINET IN TMP PHASE 2 OF CONSTRUCTION.  SPLICING
2.  COIL 100’ CABLE ON POLE DURING TMP PHASE 1.  CONNECT

  UTILITY VAULTS.
  AT 910-223-4526 FIVE DAYS PRIOR TO ENTERING ANY
1.  NOTIFY PW C SENIOR ENGINEER, DARLENE GOODHEART,

NOTES:

06-0037

06-0244

06-
1336
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