



7 EST QUANTITY = 4257 SF  
 TEMPORARY SHORING  
 FROM -L\_DET- STA 38+67+/-, 23.5' RT  
 TO -L\_DET- STA 44+00+/-, 23.5' RT  
 (SEE SHEET TMP-2H FOR  
 TEMPORARY SHORING NOTES)

11:20:59 AM  
 \\TC\p\R2915C-1c\_P2D05.dgn  
 HNTB

REMOVE CONFLICTING PAVEMENT MARKING.



DOCUMENT NOT CONSIDERED FINAL  
 UNLESS ALL SIGNATURES COMPLETED

APPROVED BY:  
 Rhonda B. Early  
 F34CAF5AC8BF48A

DATE:  
 8/18/2016

SEAL  
 023521  
 NORTH CAROLINA  
 PROFESSIONAL  
 ENGINEER  
 RHONDA B. EARLY



TRANSPORTATION  
 MANAGEMENT PLAN  
 PHASE II  
 DETAIL