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OF BENT AT ALL TIMES.

CONTRACTOR IS RESPONSIBLE FOR STABILITY 

CONCRETE RESTORATION DETAILS.

WORK THIS SHEET WITH SHEET SA-1, 

PHASE IF POSSIBLE.

ADJACENT PILE REPAIR WITHIN THE SAME 

ALTERNATE PHASING SCHEMES SHOULD AVOID 

ENGINEER PRIOR TO IMPLEMENTATION.

PHASING, BUT IT MUST BE APPROVED BY THE 

CONTRACTOR MAY SUBMIT ALTERNATE REPAIR 

IN PHASES AS SHOWN ON THIS SHEET.

PILE CONCRETE REPAIR SHALL BE PERFORMED 
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