


PROFILE INFOMATION IS TAKEN FROM THE ORIGINAL PLANS AND THE ROUTINE INSPECTION REPORT DATED 04/14/2014.

BRIDGE ORIENTATION CONFORMS TO EXISTING BRIDGE PLANS.



SECTION ALONG € ROADWAY

SCOPE OF WORK

TO MORGANTON


DocuSigned by:

· CHCINEER

9/27/2016

YANNA

- CLEAN AND PAINT STEEL I-BEAMS AND BEARINGS.
 EPOXY INJECTION OF CONCRETE CRACKS.
 CLEAN AND REPAIR REBAR IN CONCRETE REPAIR AREAS.
 PERFORM CONCRETE REPAIRS IN PREPARED AREAS.
 REMOVE DEBRIS FROM TOP OF BENT CAPS AND APPLY EPOXY COATING.
 PARTIALLY REMOVE BRIDGE DECK CONCRETE USING SHOTBLASTING METHODS.
 DEMOLISH EXISTING BRIDGE DECK JOINTS.
 OVERLAY PREPARED BRIDGE DECK WITH EPOXY OVERLAY SYSTEM.
 RECONSTRUCT BRIDGE JOINTS AND INSTALL JOINT SEALS.



I HEREBY CERTIFY THAT THIS STRUCTURE WAS REHABILITATED ACCORDING TO THESE PLANS OR AS NOTED HEREIN.

RESIDENT ENGINEER DATE

McDOWELL COUNTY 149 BRIDGE NO.

SHEET 1 OF 2

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RAIEIGH SEAL 32492

GENERAL DRAWING FOR BRIDGE ON I-40 WBL OVER SR 1741 (FAIRVIEW ROAD)

REVISIONS S-29 DATE: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED TOTAL SHEETS 68

W.F. PARKER DATE : 05/16 DRAWN BY : J.P. ADAMS _ DATE : <u>6/2016</u> CHECKED BY :