


GUARDRAIL ANCHOR ASSEMBLY DETAILS



LOCATION OF GUARDRAIL ANCHOR AT END POST

END BENT 1 SHOWN, END BENT 2 SIMILAR

NOTES

THE GUARDRAIL ANCHOR ASSEMBLY SHALL CONSIST OF A $\frac{1}{4}$ " HOLD DOWN PLATE AND 7 - $\frac{1}{8}$ " Ø BOLTS WITH NUTS AND WASHERS.

THE HOLD-DOWN PLATE SHALL CONFORM TO AASHTO M270 GRADE 36. AFTER FABRICATION, THE HOLD-DOWN PLATE SHALL BE HOT-DIP GALVANIZED IN ACCORDANCE WITH AASHTO M111.

BOLTS SHALL CONFORM TO THE REQUIREMENTS OF ASTM A307 AND NUTS SHALL CONFORM TO THE REQUIREMENTS OF AASHTO M291. BOLTS, NUTS AND WASHERS SHALL BE GALVANIZED. AT THE CONTRACTOR'S OPTION, STAINLESS STEEL BOLTS, NUTS AND WASHERS MAY BE USED AS AN ALTERNATE FOR THE 1/8" Ø GALVANIZED BOLTS, NUTS AND WASHERS. THEY SHALL CONFORM TO OR EXCEED THE MECHANICAL REQUIREMENTS OF ASTM A307. THE USE OF THIS ALTERNATE SHALL BE APPROVED BY THE ENGINEER.


THE GUARDRAIL ANCHOR ASSEMBLY IS REQUIRED AT ALL POINTS WHERE APPROACH GUARDRAIL IS TO BE ATTACHED TO THE END OF THE PARAPET. FOR POINTS OF ATTACHMENT, SEE SKETCH.

AFTER INSTALLATION, THE EXPOSED THREAD OF THE BOLT SHALL BE BURRED WITH A SHARP POINTED TOOL.

THE COST OF THE GUARDRAIL ANCHOR ASSEMBLIES WITH BOLTS, NUTS AND WASHERS COMPLETE IN PLACE, SHALL BE INCLUDED IN THE VARIOUS PAY ITEMS.

THE VERTICAL REINFORCING BARS MAY BE SHIFTED SLIGHTLY IN THE END POST TO CLEAR ASSEMBLY BOLTS.

THE 1 1/4" Ø HOLES SHALL BE FORMED OR DRILLED WITH A CORE BIT. IMPACT TOOLS WILL NOT BE PERMITTED. ANY CONCRETE DAMAGED BY THIS WORK SHALL BE REPAIRED TO THE SATISFACTION OF THE ENGINEER.



SKETCH SHOWING POINTS OF ATTACHMENT

*LOCATION OF GUARDRAIL ATTACHMENT

B-4655 PROJECT NO. WAKE COUNTY STATION: 18+35.50 -L-



STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION STANDARD

GUARDRAIL ANCHORAGE DETAILS FOR METAL RAILS

1/2//201/		
DOCUMENT NOT CONCEDED	NO.	BY:
DOCUMENT NOT CONSIDERED FINAL UNLESS ALL	1	
SIGNATURES COMPLETED	2	

F245838930BF40E							
1/27/2017	REVISIONS						SHEET NO.
ENT NOT CONSIDERED	NO.	BY:	DATE:	NO.	BY:	DATE:	S-12
ENT NOT CONSIDERED [NAL UNLESS ALL	1			3			TOTAL SHEETS
JATURES COMPLETED	2			A L] 18

27-JAN-2017 06:51
R:\Structures\Plans\FinalPlans\B4655_SMU_Final.dgn
kalford

ASSEMBLED BY: M.M. AHMED DATE: 9-29-16 CHECKED BY: J.P. ADAMS DATE: 10-28-16

REV. 1/15

MAA/GM MAA/TMG

DRAWN BY : MAA 5/10

CHECKED BY : GM 5/10