CRP-1.009 U-4715B

SUMMARY OF WORK BY CABLE ROUTING PLANS

CABLE ROUTING SHEET NUMBER	MESSENGER CABLE (1/4")	BOND MESSENGER CABLE	TRACER WIRE	UNDERGROUND CONDUIT (1 CONDUIT, 1 INCH)	UNDERGROUND, CONDUIT (1 CONDUIT, 2 INCH)	UNDERGROUND CONDUIT (2 CONDUIT, 2 INCH)	DIRECTIONAL DRILL (2 CONDUIT, 2 INCH)	DIRECTIONAL DRILL (1 CONDUIT, 2 INCH)	JUNCTION BOX (OVER-SIZED)	JUNCTION BOX (SPECIAL -SIZED)	REMOVE EXISTING JUNCTION BOX	DELINEATOR MARKER	STANDARD GUY ASSEMBLY	AERIAL GUY ASSEMBLY		1" RISER WITH WEATHERHEAD FOR CCTV ELEC SERVICE	1" RISER WITH WEATHERHEAD FOR CAT 5E OR COMPOSITE	1" RISER WITH HEAT SHRINK TUBING	1.25" RISER WITH HEAT SHRINK TUBING	2" RISER WITH HEAT SHRINK TUBING	HEAT SHRINK TUBING RETROFIT KIT	DRILL/ CORE DRILL EXIST FOUNDATION
	LF	EA	LF	LF	LF	LF	LF	LF	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA
CRP-6.102	-	1	720	-	-	-	-	-	-	1	1	-	-	-	-	-	-	-	-	-	1	-
CRP-6.103	-	2	970	-	-	170	220	-	3	-	-	1	1	-	-	-	-	-	-	2	-	-
CRP-6.104	-	1	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	1	-
CRP-6.105	-	1	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.106	-	1	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	1	-
CRP-6.107	80	2	130	-	-	80	-	-	1	-	-	-	1	-	-	-	-	-	-	2	-	-
CRP-6.108	-	1	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.109	310	3	80	-	-	80	-	-	1	-	-	-	1	1	-	-	-	-	-	2	-	-
CRP-6.110	1,450	1	-	-	-	-	-	-	-	-	-	-	2	-	-	-	-	-	-	-	-	-
CRP-6.111	1,440	1	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.112	1,420	1	-	-	-	-	-	-	-	-	-	-	2	-	-	-	-	-	-		-	-
CRP-6.113	1,380	-	-	-	-	-	-	-	-	-	-	-	7	-	-	-	1	-	-	-	-	-
CRP-6.114	400	1	230	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	1	-
CRP-6.115	-	1	100	-	-	-		-	-	-	-	-	1	1	-	-	-	-	-	-	1	•
CRP-6.116	-	1	1,130	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	1	-
CRP-6.117	-	2	210	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	•	2	-
CRP-6.118	-	1	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.119	-	1	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.120	-	1	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.121	-	2	320	-	-	-	-	-	-	1	1	-	-	-	-	-	-	-	-	ı	2	-
CRP-6.122	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	ı	1	-
CRP-6.123	-	-	-	70	70	-	-	-	-	-	-	-	-	-	-	-	-	-	-	2	1	-
CRP-6.124	-	1	620	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	•	1	-
CRP-6.125	-	1	-	-	-	-	-	-	-	-	-	-	1	1	-	-	-	-	-	-	-	-
CRP-6.126	-	1	-	-	-	-	-	-	-	-	-	-	1	1	-	-	-	-	-	-	-	-
CRP-6.127	-	2	-	-	-	-	-	-	-	-	-	-	2	-	-	-	-	-	-	-	-	-
CRP-6.128	-	1	20	-	-	-	-	-	-	-	-	-	3	-	-	-	-	-	-	-	1	-
CRP-6.129	-	3	380	-	-	-	-	-	-	1	1	-	-	-	-	-	-	-	-	-	3	-
CRP-6.130	-	1	60	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	1	-
CRP-6.131	-	1	-	-	-	-	-	-	-	-	-	-	5	-	-	-	-	-	-	-	-	-
CRP-6.132	670	1	-	-	-	-	-	-	-	-	-	-	2	-	1	-	-	-	-	-	-	-
CRP-6.133	1,420	1	-	-	-	-	-	-	-	-	-	-	2	-	-	-	-	-	-	-	-	-
CRP-6.134	1,420	1	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.135	1,260	1	-	-	-	-	-	-	-	-	-	-	1	1	-	-	-	-	-	-	-	-
CRP-6.136	1,230	2	-	-	-	-	-	-	-	-	-	-	1	-	-	-	-	-	-	1	-	-

- Work shown on this sheet is a summary of work for the installation of the fiber-optic cable and CCTV installations that are shown on the cable routing plans (i.e. CRP sheets). Work to be done for traffic signals is shown separately on the signal designs and the "Summary of Work by Intersection" sheets in Volume III of III.

- The items listed above are for informational purposes only and represent work that is necessary to complete the project and are not necessarily pay items. See Summary of Quantites and the Project Special Provisions for defined Pay Items for this contract.



NTS

Asheville Signal System Summary of Work by Cable Routing Plans (sheet 10 of 30)

Division 13 Buncombe County

PLAN DATE: December 2016 REVIEWED BY: M B Toth

O Greenfield Parkway, Garner, NC 27529 PREPARED BY: J A Wiles INIT. DATE



DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

ATKINS 1616 EAST MILLBROOK ROAD, SUITE 310 RALEIGH, NORTH CAROLINA 27609 (919) 876-6888 NCBEES #F-0326