



- GENERAL NOTES:**
1. NOTIFY THE NCDOT DEPUTY DIVISION TRAFFIC ENGINEER, MARY MOORE, PE AT (252)439-2800 FIVE (5) DAYS PRIOR TO BEGINNING WORK ON SIGNAL SYSTEM COMMUNICATIONS CABLE. NOTIFY THE NCDOT DEPUTY DIVISION TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL COMMUNICATION CIRCUITS ARE FUNCTIONING PROPERLY. ALL WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.
 2. REMOVE EXISTING RADIO SYSTEM (RADIO, ANTENNA, ANTENNA MOUNTING HARDWARE, AND COAXIAL CABLE). RETURN RADIO, ANTENNA, AND ANTENNA MOUNTING HARDWARE TO THE DEPUTY DIVISION TRAFFIC ENGINEER.
 3. MODIFY INTERCONNECT CENTER (RECONNECT EXISTING\INSTALL NEW FIBER OPTIC JUMPERS BETWEEN EXISTING PATCH PANEL AND EXISTING FIBER OPTIC TRANCEIVER FOR COMMUNICATION LINK TO 02-0672).

LEGEND

	YAGI ANTENNA (DOUBLE) FOR REPEATER OPERATION
	YAGI ANTENNA (SINGLE)
	OMNI ANTENNA
	EXISTING CONTROLLER AND CABINET
	EXISTING MASTER CONTROLLER AND CABINET
	SIGNAL INVENTORY NUMBER
	NEW METAL POLE W/MAST ARM
	EXISTING WOOD POLE
	NEW METAL POLE
	SIGNAL POLE
	EXISTING METAL POLE
	NEW OVERSIZED JUNCTION BOX
	EXISTING OVERSIZED JUNCTION BOX
	EXISTING CONDUIT
	NEW CONDUIT
	EXISTING COMMUNICATIONS CABLE

TMP FINAL PHASE

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

<p>750 N. Greenfield Pkwy., Garner, NC 27529</p>	<p>COMMUNICATIONS CABLE AND CONDUIT ROUTING PLANS</p>								
	<p>DIVISION 2 CRAVEN CO.</p> <p>PLAN DATE: FEBRUARY 2017</p> <p>PREPARED BY: H. T. BERGGREN</p>	<p>REVIEWED BY: I. N. Havelock</p> <p>REVIEWED BY: [Signature]</p>		<p>SCALE: 1" = 50'</p>					
<table border="1"> <thead> <tr> <th>REVISIONS</th> <th>INIT.</th> <th>DATE</th> </tr> </thead> <tbody> <tr> <td> </td> <td> </td> <td> </td> </tr> </tbody> </table>		REVISIONS	INIT.	DATE				<p>DATE: 2/15/2017</p>	
REVISIONS	INIT.	DATE							