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LREV 665

-L- 150

-L- 1905

5 -L- 295

5 -L- 240

5 -L-

6 -L- 150

6 -L- 200

6 -L- 590

7 -L-

8 -L- 790

9 -L- 100

9 -L- 245

9 -L- 180

9 -L- 665

9 -L- 290

10 -L- 104+00 995

10 -L- 104+31 105+28 235

10 -L- 105+50 108+82 285

10 -L- 105+41 485

11 -L- 109+50 111+00 100

11 -L- 115+50 117+50 155

11 -L- 121+00 122+50 105

11 -L- 109+00 111+00 225

11 -L- 121+50 123+00 160

12 -L- 123+00 125+50 185

12 -L- 122+50 127+75 755

13 -L- 143+50 145+00 150

13 -l- 148+50 149+44

13 -l- 142+00 143+00

13 -l- 144+00 144+50

13 -l- 146+50 148+00 225

14 -l- 154+50 156+00 120

15 -l- 162+50 165+50 515

15 -l- 169+00 171+50 290

15 -l- 159+50 161+00 240

15 -l- 161+00 166+50 400

15 -l- 167+50 171+50 420

17 -l- 183+50 189+90 480

17 -l- 192+50 193+00

17 -l- 183+00 191+15 1190

18 -L- 196+50 201+00 690

18 -L- 207+00 218+00 1295

18 -l- 196+50 199+50 490

19 -l-

19 -l-

210+00 217+00

218+50 224+00 840

19 -L- 218+70 224+00 1130

20 -L- 228+50 229+50 150

21 -L- 245+50 248+00 225

21 -L- 237+00 238+50 240

21 -L- 241+50 243+00 150

22 -L-

99+00

97+00

89+50 93+50

82+00 89+00

90+50 93+00

86+00 89+49

81+50 82+50

73+00 78+00

62+50 63+00

47+00 52+00

43+00 45+50

39+50 41+00

38+00 38+50

28+50 30+00

25+50 28+00

25+00 27+50

19+00 21+00

18+00 21+00

252+00 265+00 975

22 -L- 252+00 260+50 1080

22 -L- 261+00 264+50 310

23 -L- 268+00 276+50 1045
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70
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