

ALTERNATE PHASING ACTIVATION DETAIL

TO RUN ALT. PHASING DURING COORDINATION - SELECT ALL PAGE CHANGES (AS SHOWN BELOW) WITHIN COORDINATION PLAN PROGRAMMING.

TO RUN ALT. PHASING DURING FREE RUN - PROGRAM PAGE CHANGES (SHOWN BELOW) IN SEPARATE TIME OF DAY EVENTS. IF PAGE 1 IS USED, NO EVENT PROGRAMMING IS NECESSARY FOR THAT PARTICULAR PAGE.

<u>PHASING</u>	<u>INPUTS PAGE</u>	<u>OVERLAPS PAGE</u>
ACTIVE PAGES REQUIRED TO RUN <u>DEFAULT PHASING</u>	1	1
ACTIVE PAGES REQUIRED TO RUN <u>ALTERNATE PHASING</u>	2	2

NOTE: PAGES NOT SHOWN (i.e. sequence, phase control, etc.) SHOULD REMAIN AS '1', OR AS DEFINED BY TIMING ENGINEER.

IMPORTANT: IF ALT. PHASING IS USED DURING FREE RUN AND COORDINATION, DO NOT OPERATE TIME OF DAY PAGE CHANGE EVENTS CONCURRENTLY WITH COORDINATION PLAN EVENTS IN THE EVENT SCHEDULER. (EX. FREE RUN PAGE CHANGE EVENT SHOULD END BEFORE COORDINATION PLAN EVENT STARTS AND VICE-VERSA).

ALTERNATE PHASING PAGE CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN THESE OVERLAP/INPUT PAGE CHANGES ACTIVATE TO CALL THE "ALTERNATE PHASING":

- OVERLAPS PAGE 2:** Modifies overlap parent phases for heads 11, 31, 51, and 71 to run protected turns only.
- INPUTS PAGE 2:**
- Disables phase 6 call on loop 1A and reduces delay time for phase 1 call on loop 1A to 0 seconds.
 - Disables phase 8 call on loop 3A and reduces delay time for phase 3 call on loop 3A to 0 seconds.
 - Disables phase 2 call on loop 5A and reduces delay time for phase 5 call on loop 5A to 0 seconds.
 - Disables phase 4 call on loop 7A and reduces delay time for phase 7 call on loop 7A to 0 seconds.

FLASHER CIRCUIT MODIFICATION DETAIL

IN ORDER TO ENSURE THAT SIGNALS FLASH CONCURRENTLY ON THE SAME APPROACH, MAKE THE FOLLOWING FLASHER CIRCUIT CHANGES:

1. ON REAR OF PDA - REMOVE WIRE FROM TERM. T2-4 AND TERMINATE ON T2-2.
2. ON REAR OF PDA - REMOVE WIRE FROM TERM. T2-5 AND TERMINATE ON T2-3.
3. REMOVE FLASHER UNIT 2.



THE CHANGES LISTED ABOVE TIES ALL PHASES AND OVERLAPS TO FLASHER UNIT 1.

THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: 04-0308
 DESIGNED: July 2017
 SEALED: 08/04/2017
 REVISED: N/A

Electrical Detail - Sheet 7 of 7 - Signal Upgrade

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

04-AUG-2017 11:02
 X:\PROJ\FACTS\15-301\TTC\offices\Signal\8\KMU-5935\SIG-08.dgn
 KMCory AT NDR\KMCORY

<p style="text-align: center;">Michael Baker INTERNATIONAL</p> <p style="text-align: center;">8000 Regency Parkway, Suite 600 Cary, North Carolina 27518 Phone: 919-463-5488 NC License No. : F-1084 MBAKERINTL.COM</p>	<p><small>ELECTRICAL AND PROGRAMMING DETAILS FOR:</small></p> <p><small>Prepared In the Offices of:</small></p>  <p><small>750 N. Greenfield Pkwy, Garner, NC 27529</small></p>	<p>NC 42/NC 58 (Ward Boulevard) at NC 42/SR 1163 (Herring Avenue)</p> <p>Division 4 Wilson County Wilson</p> <p>PLAN DATE: July 2017 REVIEWED BY: W M Ruhsam</p> <p>PREPARED BY: K M Cory REVIEWED BY:</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th>REVISIONS</th> <th>INIT.</th> <th>DATE</th> </tr> </thead> <tbody> <tr> <td> </td> <td> </td> <td> </td> </tr> <tr> <td> </td> <td> </td> <td> </td> </tr> <tr> <td> </td> <td> </td> <td> </td> </tr> </tbody> </table>	REVISIONS	INIT.	DATE										<p>SEAL</p>  <p>DocuSigned by: Kelly M Cory 8/4/2017</p> <p><small>62922828964420</small> SIGNATURE DATE</p> <p>SIG. INVENTORY NO. 04-0308</p>
REVISIONS	INIT.	DATE													