

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER GOVERNOR JAMES H. TROGDON, III
SECRETARY

October 4, 2017

Addendum No. 1

RE: Contract # C204013 WBS # 53088.3.1 F. A. # HSIP-0074(170) Robeson County (R-5752)

US-74 At SR-2220 (Broadbridge Road) And US-74 At SR-2225 (Creek Road)

October 17, 2017 Letting

To Whom It May Concern:

The following revisions have been made to the proposal:

Page No.	Revisions
Proposal Cover	Note added that reads "Includes Addendum No. 1 Dated 10-04-2017".
Table of Contents	Revised to reflect the addition of the project special provision entitled "Cooperation Between Contractors"
G-32	Added the project special provision entitled "Cooperation Between Contractors"

Please void the Proposal Cover, Table of Contents and Page No. G-32 in your proposal and staple the revised pages thereto.

The contract will be prepared accordingly.

Sincerely,

-- DocuSigned by

Ronald €. Davenport, Jr.

-F81B6038A47A442...

Ronald. E. Davenport, Jr., PE State Contract Officer

RED/jag Attachments

Mailing Address: NC DEPARTMENT OF TRANSPORTATION CONTRACT STANDARDS AND DEVELOPMENT 1591 MAIL SERVICE CENTER RALEIGH, NC 27699-1591 Telephone: (919) 707-6900 Fax: (919) 250-4127 Customer Service: 1-877-368-4968

Location: 1020 BIRCH RIDGE DR. RALEIGH, NC 27610

Website: www.ncdot.gov

R-5752 (C204013)

Robeson County

cc: Mr. Lamar Sylvester, 1	PE
----------------------------	----

Mr. Greg Burns, PE

Mr. Chris Werner, PE

Mr. Ken Kennedy, PE

Mr. Jon Weathersby, PE

Ms. Jaci Kincaid

Project File (2)

Mr. Ray Arnold, PE

Ms. Theresa Canales, PE

Mr. Mike Gwyn

Ms. Penny Higgins

Mr. Mitchell Dixon

Ms. Lori Strickland

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No.1 DATED 10-04-2017

DATE AND TIME OF BID OPENING: OCTOBER 17, 2017 AT 2:00 PM

CONTRACT ID

C204013

WBS

53088.3.1

FEDERAL-AID NO. HSIP-0074(170)

COUNTY

ROBESON

T.I.P. NO.

R-5752

MILES

1.487

ROUTE NO.

US 74

LOCATION

US-74 AT SR-2220 (BROADBRIDGE RD) AND US-74 AT SR-2225

(CREEK RD).

TYPE OF WORK

GRADING, DRAINAGE, PAVING AND STRUCTURE.

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS \$30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A ROADWAY & STRUCTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED

TABLE OF CONTENTS

COVER SHEET PROPOSAL SHEET

PROJECT SPECIAL PROVISIONS	
CONTRACT TIME AND LIQUIDATED DAMAGES:	G-1
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:	G-1
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:	G-2
INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:	G-3
PERMANENT VEGETATION ESTABLISHMENT:	G-3
DELAY IN RIGHT OF ENTRY:	G-4
MAJOR CONTRACT ITEMS:	G-4
SPECIALTY ITEMS:	G-5
FUEL PRICE ADJUSTMENT:	
SCHEDULE OF ESTIMATED COMPLETION PROGRESS:	G-6
DISADVANTAGED BUSINESS ENTERPRISE:	
CERTIFICATION FOR FEDERAL-AID CONTRACTS:	G-19
U.S. DEPARTMENT OF TRANSPORTATION HOTLINE:	G-19
CARGO PREFERENCE ACT:	G-20
SUBSURFACE INFORMATION:	
LOCATING EXISTING UNDERGROUND UTILITIES:	
VALUE ENGINEERING PROPOSAL:	G-20
RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES:	G-21
DOMESTIC STEEL:	
MAINTENANCE OF THE PROJECT:	
TWELVE MONTH GUARANTEE:	
GIFTS FROM VENDORS AND CONTRACTORS:	G-24
LIABILITY INSURANCE:	G-24
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:	G-24
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:	G-30
EMPLOYMENT:	G-31
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:	G-31
SUBLETTING OF CONTRACT:	
COOPERATION BETWEEN CONTRACTORS:	G-32
ROADWAY	R-1
STANDARD SPECIAL PROVISIONS	
AVAILABILITY FUNDS – TERMINATION OF CONTRACTS	
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY	
ERRATA	SSP-3
PLANT AND PEST QUARANTINES	SSP-
AWARD OF CONTRACT	SSP-8
MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS	
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONST. CONTRACTS	. SSP-10
ON-THE-JOB TRAINING	. SSP-2:
NCDENR NAME CHANGE	. SSP-28
MINIMUM WAGES	. SSP-29

SUBLETTING OF CONTRACT:

(11-18-2014) 108-6

SP1 G186

Revise the 2012 Standard Specifications as follows:

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second sentence of the first paragraph:

All requests to sublet work shall be submitted within 30 days of the date of availability or prior to expiration of 20% of the contract time, whichever date is later, unless otherwise approved by the Engineer.

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second sentence of the fourth paragraph:

Purchasing materials for subcontractors is not included in the percentage of work required to be performed by the Contractor. If the Contractor sublets items of work but elects to purchase material for the subcontractor, the value of the material purchased will be included in the total dollar amount considered to have been sublet.

COOPERATION BETWEEN CONTRACTORS:

(7-1-95) 105-7

SP1 G133

The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications.

B-5334 Robeson County (C203989) is anticipated for the December 2017 Letting and is located in the vicinity of this project. The offsite detour for this project shares a section with the offsite detour for B-5334 at SR-2214 (Collins Drive / Collins Road).

The Contractor on this project shall cooperate with the Contractor working within or adjacent to the limits of this project to the extent that the work can be carried out to the best advantage of all concerned.