

DEMOLI TAG DEMOLISH CARPET DEMOLISH WOOD WALL PANELING INCLUSIVE ABATE TRANSITE WALL PANELS AND BATT IN DEMOLISH ACOUSTICAL TILE CEILING ASSEM DEMOLISH FLOOR TILE AND PREPARE TO REC DEMOLISH ENTIRE ELEVATOR ASSEMBLY AND

CONSTRUCTION PHASING GENERAL NOTES

1. THE OWNER WILL OCCUPY THE BUILDING DURING THE ENTIRE PROJECT. CONTRACTOR TO PRESENT A PHASING SCHEDULE TIMELINE TO THE OWNER FOR REVIEW ADN APPROVAL PRIOR TO PROCEEDING WITH THE PROJECT. THE CONTRACOR WILL PROVIDE A MINIMUM OF 5 DAYS OF TIME BETWEEN EACH PHASE FOR THE OWNER TO MOVE FURNISHINGS AND EQUIPMENT FROM EACH AREA.

2. THE CONTRACTOR WILL PROVIDE AND INSTALL PARTITION BARRIERS BETWEEN THE CONSTRUCTION ZONE AND OWNER OCCUPIED AREAS. A DOOR WILL BE PLACED IN THE BARRIER FOR ACCESS.

LITION LEGEND	
DEMOLITION NOTE	
OF ABATEMENT PROCESS	
SULATION	
BLY	
CEIVE FLOOR FINISH	
DELEVATOR GEAR ON MEZZANIN	E OF UPPER HOUSE

