


SIGNAL COMMUNICATIONS- SYSTEM 3



GENERAL NOTES:

1) FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM COMMUNICATIONS CABLE, CONTACT THE CITY OF GREENSBORO SIGNAL SYSTEM COORDINATOR, DALE MCCRAW, AT (336) 552-5984 TO ARRANGE FOR THE CITY OF GREENSBORO TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE CITY SIGNAL SYSTEM COORDINATOR AFTER ALL WORK HAS BEEN PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.

2) ALL ATTACHMENT POINTS ARE 40" BELOW POWER, FRONT SIDE OF POLE, UNLESS OTHERWISE NOTED.

TMP FINAL PHASE

**DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED**

 Prepared in the Offices of: 750 N. Greenfield Pkwy., Garner, NC 27529	COMMUNICATIONS CABLE ROUTING PLANS		SEAL  SEAL 032108 ENGINEER MOHD A. ASLAM
	DIVISION 07 GUILFORD CO. GREENSBORO PLAN DATE: OCTOBER 2017 REVIEWED BY: N. Avery PREPARED BY: H. T. BERGGREN REVIEWED BY: 99F5094C8ED3443		
SCALE 	REVISIONS _____ _____ _____	INIT. DATE _____ _____	DocuSigned by: Mohd Aslam 10/23/2017 DATE