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STA. 36+00
SEE SHEET TMP-22

L-

MATCHLINE

C-C
-L- STA. 37+00

-SEE SHEET TMP-2G FOR

OFF-SITE DETOUR.

-SEE HIGH VISIBILITY DEVICES SPECIAL PROVISION.
-SEE FINAL PAVEMENT MARKING PLAN FOR ADDITIONAL DETAILS.
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HDR Engineering, Inc. of the Carolinas
555 Fayetteville St, Suite 900 Raleigh, N.C. 27601
N.C.B.E.L.S. License Number: F-0116
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