
G B Spell

2. From TIME BASE Submenu select  2. ACTION PLAN

1. From Main Menu select  5. TIME BASE

LP 91-100 .  .  .  .  .  .  .  .  .  .  .  .  .  .  .

LP 76-90  .  .  .  .  .  .  .  .  .  .  .  .  .  .  .

LP 61-75  .  .  .  .  .  .  .  .  .  .  .  .  .  .  .

LP 46-60  .  .  .  .  .  .  .  .  .  .  .  .  .  .  .

LP 31-45  .  .  .  .  .  .  .  .  .  .  .  .  .  .  .

LP 16-30  .  .  .  .  .  .  .  .  .  .  .  .  .  .  .

LP 1-15   .  .  .  .  .  .  .  .  .  .  .  .  .  .  .

          1  2  3  4  5  6  7  8  9  0  1  2  3  4  5

AUX FCT   .  .  .  (1-3)

SPC FCT   X  .  .  .  X  .  .  .  (1-8)

OMIT      .  .  .  .  .  .  .  .  .  .  .  .  .  .  .  .

CS INH    .  .  .  .  .  .  .  .  .  .  .  .  .  .  .  .

MAX 3     .  .  .  .  .  .  .  .  .  .  .  .  .  .  .  .

  PHASE   1  2  3  4  5  6  7  8  9  0  1  2  3  4  5  6

MAX 2     .  .  .  .  .  .  .  .  .  .  .  .  .  .  .  .

MAX RCL   .  .  .  .  .  .  .  .  .  .  .  .  .  .  .  .

VEH RCL   .  .  .  .  .  .  .  .  .  .  .  .  .  .  .  .

VEX 2     .  .  .  .  .  .  .  .  .  .  .  .  .  .  .  .

WALK 2    .  .  .  .  .  .  .  .  .  .  .  .  .  .  .  .

PED RCL   .  .  .  .  .  .  .  .  .  .  .  .  .  .  .  .

  PHASE   1  2  3  4  5  6  7  8  9  0  1  2  3  4  5  6

PMT COND DELAY     NO

PED PR RETURN..    NO   QUEUE DELAY..... NO

DIMMING ENABLE..   NO   PRIORITY RETURN. NO

VEH DET DIAG PLN... 0   PED DET DIAG PLN..0

FLASH...........   --   RED REST........ NO

VEH DETECTOR PLAN.. 2   DET LOG........NONE

TIMING PLAN........ 0   SEQUENCE........  0

PATTERN..........AUTO   SYS OVERRIDE.... NO

ACTION PLAN...[  1]

PROGRAMMING DETAIL

ECONOLITE ASC/3-2070 ACTION PLAN

 

ALTERNATE PHASING ACTIVATION DETAIL

ALTERNATE PHASING CHANGE SUMMARY

            RUN EVENT SHOULD END BEFORE COORDINATION PLAN EVENT STARTS AND VICE-VERSA).

            EVENTS CONCURRENTLY WITH COORDINATION PLAN EVENTS IN THE EVENT SCHEDULER. (EX. FREE

IMPORTANT:  IF ALT. PHASING IS USED DURING FREE RUN AND COORDINATION, DO NOT OPERATE TIME OF DAY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN

TO CALL THE "ALTERNATE PHASING":

SF BITS 1 AND 5 AND VEH DET PLAN 2 ACTIVATE 

                   run protected turns only.

                   for heads 11 and 51 to

SF BITS 1,5:       Modifies overlap parent phases

1

PHASING

2

VEH DET PLAN

NONE

ACTIONS REQUIRED TO RUN ALTERNATE PHASING 

ACTIONS REQUIRED TO RUN DEFAULT PHASING

SF BITS ENABLED

   1, 5

                                          TO SELECT VEH DET PLAN 2 AND ENABLE SF BITS 1 and 5.

TO RUN ALT. PHASING DURING COORDINATION - SELECT THE TIME BASED ACTION PLAN THAT IS PROGRAMMED

                                      TO SELECT VEH DET PLAN 2 AND ENABLE SF BITS 1 and 5.

                                      SCHEDULE A DAY PLAN THAT INCLUDES THE ACTION PLAN PROGRAMMED

TO RUN ALT. PHASING DURING FREE RUN - PROGRAM CHANGES (SHOWN BELOW) IN A TIME BASED ACTION PLAN.

06-0224T1

1. From Main Menu select  6. DETECTORS

2. From DETECTOR Submenu select  3. PED DETECTOR INPUT ASSIGNMENT

  

PED DET PHASE ASSIGNMENT MODE:  NTCIP

   PHASE  9  10  11  12  13  14  15  16

   PHASE  1   2   3   4   5   6   7   8

 

 

DETECTOR  0   0   0   0   0   0   0   0

ASSIGNED TO PHASE 3

NOTICE PED DETECTOR 8DETECTOR  0   2   8   0   0   6   0   0

(program controller as shown)

  

1. From Main Menu select  1. CONFIGURATION

2. From CONFIGURATION Submenu select  3. LOAD SW ASSIGN

    /OVLP TYPE R Y G D PWR AUT TGR

    PHASE      DIMMING ---FLASH---

LD SWITCH ASSIGN

16   3    P    . . . -  A   .   .

15   6    P    . . . +  A   .   .

14   4    P    . . . -  A   .   .

13   2    P    . . . +  A   .   .

12   4    O    . . . -  A   R   .

11   3    O    . . . -  A   R   .

10   2    O    . . . +  A   R   X

9    1    O    . . . +  A   R   X

8    8    V    . . . -  A   R   X

7    7    V    . . . -  A   R   .

6    6    V    . . . -  A   Y   X

5    5    V    . . . -  A   R   .

4    4    V    . . . +  A   R   .

3    3    V    . . . +  A   R   X

2    2    V    . . . +  A   Y   .

1    1    V    . . . +  A   R   X

PED 3 PROGRAMMING ASSIGNMENT DETAIL

ECONOLITE ASC/3-2070

ASSIGNED TO LD SWITCH 16

NOTICE PHASE 3 PED

SIG-74.2

                   call on loop 1A to 3 seconds.

                   and reduces delay time for phase 1 

VEH DET PLAN 2:    Disables phase 6 call on loop 1A

 call on loop 5A to 3 seconds.

 and reduces delay time for phase 5

 Disables phase 2 call on loop 5A

(program controller as shown)

2. From CONTROLLER Submenu select  2. VEHICLE OVERLAPS

1. From Main Menu select  2. CONTROLLER

ECONOLITE ASC/3-2070 OVERLAP PROGRAMMING DETAIL

END PROGRAMMING

Toggle Twice

  

TMG VEH OVLP...[A] TYPE: .....PPLT FYA

FLASHING ARROW OUTPUT.....CH9  ISOLATE

DELAY START OF: FYA..0.0 CLEARANCE..0.0

ACTION PLAN SF BIT DISABLE........... 1

Select TMG VEH OVLP [A] and 'PPLT FYA'

OVERLAP A

PROTECTED LEFT TURN....   PHASE    1

OPPOSING THROUGH.......   PHASE    2

  

TMG VEH OVLP...[C] TYPE: .....PPLT FYA

FLASHING ARROW OUTPUT.....CH11 ISOLATE

DELAY START OF: FYA..0.0 CLEARANCE..0.0

ACTION PLAN SF BIT DISABLE........... 5

Select TMG VEH OVLP [C] and 'PPLT FYA'

OVERLAP C

PROTECTED LEFT TURN....   PHASE    5

OPPOSING THROUGH.......   PHASE    6
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Division 6 Cumberland County Fayetteville

DETAILS FOR:
ELECTRICAL AND PROGRAMMING

   Signal System.

6. The cabinet and controller are part of the Fayetteville

   6 Green.

5. Program controller to start up in phase 2 Green and 

4. Program phases 2 and 6 for volume density operation.

3. Enable Simultaneous Gap-Out for all Phases.

2. Program phases 4 and 8 for Dual Entry.

   heads flash in accordance with the Signal Plans.

   the output file.  The installer shall verify that signal 

   program blocks for all unused vehicle load switches in 

1. To prevent "flash-conflict" problems, insert red flash 
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