PROJ. REFERENCE NO.	SHEET NO.
U-5725/R-3822	X-1C

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

CROSS-SECTION SUMMARY

Quantities are approximate only. The Resident Engineer will recross-section the work accurately when the project is staked out. These cross-section notes will be used in computing the final quantities for which the contractor will be paid.

NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

Station	Und. Exc.	Uncl. Exc.	Embt
L1	**(cu. yd.)**	**(cu. yd.)**	**(cu. yd.)**
88+50.00		36	1594
89+00.00		41	1435
89+50.00		34	1189
90+00.00		22	995
90+50.00		9	806
91+00.00		6	687
91+50.00		11	687
92+00.00		14	705
92+50.00		17	731
93+00.00		20	778
93+50.00		14	1082
94+00.00		15	1373
94+50.00		25	1452
95+00.00		26	1561
95+50.00		33	1606
96+00.00		21	1525
96+50.00		0	1502
96+98.60		0	1682
97+00.00		0	54
97+12.60		0	496

Station	Und. Exc.	Uncl. Exc.	Embt
L1	**(cu. yd.)**	**(cu. yd.)**	**(cu. yd.)**
101+22.60		0	0
101+36.60		0	600
101+50.00		0	508
102+00.00		0	1516
102+50.00		0	1126
103+00.00	0	0	963
103+50.00	125	0	695
104+00.00	296	0	471
104+50.00	171	0	392
105+00.00		0	278
105+50.00		3	201
106+00.00		10	118
106+50.00		10	61
107+00.00		4	56
107+50.00		7	40
108+00.00		19	15
108+35.00		19	4

Station	Und. Exc.	Uncl. Exc.	Embt
Y1	**(cu. yd.)**	**(cu. yd.)**	**(cu. yd.)**
10+12.05		0	0
10+50.00		0	171
11+00.00		0	174
11+50.00		0	82
12+00.00		3	45
12+50.00		5	45
13+00.00		3	21
13+10.00		5	1

Station	Und. Exc.	Uncl. Exc.	Embt
Y2	**(cu. yd.)**	**(cu. yd.)**	**(cu. yd.)**
10+37.50		0	0
10+50.00		2	8
10+60.00		3	7

Station	Und. Exc.	Uncl. Exc.	Embt
Y3	**(cu. yd.)**	**(cu. yd.)**	**(cu. yd.)**
8+10.00		0	0
8+50.00		6	14
9+00.00		11	28
9+50.00		11	42
10+00.00		13	60
10+50.00		10	63
10+70.00		4	20
11+00.00		7	32
11+50.00		14	72
12+00.00		10	114
12+12.54		1	34

Station	Und. Exc.	Uncl. Exc.	Embt
Y3	**(cu. yd.)**	**(cu. yd.)**	**(cu. yd.)**
12+87.54		0	0
13+00.00		20	8
13+50.00		78	31
14+00.00		70	24
14+50.00		37	56
15+00.00		2	117
15+50.00		0	145
16+00.00	0	0	135
16+50.00	126	1	100
17+00.00	262	35	44
17+50.00	269	150	7
18+00.00	268	290	0
18+50.00	268	403	0
19+00.00	268	486	0
19+50.00	268	482	0
20+00.00	268	434	0
20+50.00	273	392	5
21+00.00	260	225	70
21+50.00	172	60	261

Station	Und. Exc.	Uncl. Exc.	Embt
Y3	**(cu. yd.)**	**(cu. yd.)**	**(cu. yd.)**
22+00.00	52	41	506
22+50.00	0	45	699
23+00.00	0	39	847
23+50.00	0	36	954
24+00.00	0	27	1021
24+50.00	0	14	1054
25+00.00	0	11	1036
25+50.00	0	13	909
26+00.00	0	19	691
26+50.00	0	22	631
27+00.00	0	19	849
27+50.00	0	25	1078
28+00.00	0	29	1326
28+50.00	0	23	1522
29+00.00	0	28	1465
29+50.00	0	35	1275
29+98.59	0	18	1232

Station	Und. Exc.	Uncl. Exc.	Embt
Y4	**(cu. yd.)**	**(cu. yd.)**	**(cu. yd.)**
13+65.00		0	0
14+00.00		1	12
14+50.00		1	62
15+00.00		0	105
15+50.00		0	114
16+00.00		52	92
16+50.00		55	140
16+75.33		6	55

Station	Und. Exc.	Uncl. Exc.	Embt
Y5	**(cu. yd.)**	**(cu. yd.)**	**(cu. yd.)**
10+20.00	0	0	0
10+50.00	71	62	33
11+00.00	119	115	135
11+50.00		65	131
12+00.00		45	70
12+50.00		49	29
13+00.00		79	8
13+50.00		154	2
14+00.00		223	0

Station	Und. Exc.	Uncl. Exc.	Embt
Y6	**(cu. yd.)**	**(cu. yd.)**	**(cu. yd.)**
8+80.00		0	0
9+00.00		13	8
9+50.00		3	254
9+78.86		0	215

Station	Und. Exc.	Uncl. Exc.	Embt
Y6	**(cu. yd.)**	**(cu. yd.)**	**(cu. yd.)**
10+21.14	0	0	0
10+50.00	84	0	184
11+00.00	145	0	314
11+50.00		3	150
12+00.00		21	70
12+30.00		22	39

Station	Und. Exc.	Uncl. Exc.	Embt
Y7	**(cu. yd.)**	**(cu. yd.)**	**(cu. yd.)**
10+20.06		0	0
10+50.00		4	13
10+80.00		9	11

Station	Und. Exc.	Uncl. Exc.	Embt
DRW1	**(cu. yd.)**	**(cu. yd.)**	**(cu. yd.)**
10+88.00		0	0
11+00.00		0	40
11+50.00		24	169
12+00.00		43	5
12+50.00		37	2
12+99.19		24	2

Station	Und. Exc.	Uncl. Exc.	Embt
DRW2	**(cu. yd.)**	**(cu. yd.)**	**(cu. yd.)**
10+50.00		0	0
11+00.00		0	277
11+50.00		0	160
12+00.00		4	16
12+10.00		2	0