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REVISIONS

FILE: pw:\\pwhdruseasOl:HDR_US_East_01\Documents\3322\10001376\10051231\6.0_CAD_BIM\G.2_Work_In_Progress\Traffic\TrafficControl\TCP\R3825B_TC_TMP-19.dgn
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MATCHLINE —-L- STA. 203 +50, SEE TMP-18

205+00

TEMPORARY PAVEMENT
23.5" UNIFORM OFFSET
FROM CENTERLINE

210+00

_L-

(NC 42)

PROJ. REFERENCE NO. SHEET NO.
TMP-19

R-3825B

)R

HDR Engineering, Inc. of the Carolinas
555 Fayetteville St, Suite 900 Raleigh, N.C. 27601
N.C.B.E.L.S. License Number: F-0116

2I15+00

TEMPORARY PAVEMENT
190" UNIFORM TAPER
FROM CENTERLINE

TRAFFIC DRUMS
@ 110" SPACING

+60, 23.5' LT

MATCHLINE -L- STA. 216 + 00, SEE TMP-20
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BEGIN CONSTRUCTION
BEGIN WEDGING
APPROVED: _ Miclulle Ward
oATE: 6/6/2018
PHASE 1 - STEP 1
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DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED
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