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REVISIONS

PENTABLE: NCDOT_tcp.tbl

TIME: 11:26:08 AM
FILE: pw:\\pwhdruseasOl:HDR_US_East_01\Documents\3322\10001376\10051231\6.0_CAD_BIM\G.2_Work_In_Progress\Traffic\TrafficControl\TCP\R3825B_TC_TMP-32.dgn

DATE: 6/5/2018

PLOT DRIVER: NCDOT_pdf_color_eng_50.plt

USER: BSCOTT

MATCHLINE -L- STA. 98+ 00, SEE TMP-31
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SHEET NO.
TMP -32

HDR Engineering, Inc. of the Carolinas
555 Fayetteville St, Suite 900 Raleigh, N.C. 27601
N.C.B.E.L.S. License Number: F-0116
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OMIT MEDIAN C&G AND
REPLACE WITH 1’ OF
TEMPORARY PAVEMENT

NOTES:
1.SEE SHEET TMP-2G FOR CUT SECTION J-J.

END TEMPORARY PAVEMENT

MATCHLINE -L- STA.111+00, SEE TMP-33

APPROVED: _ Miclulle Ward

DATE. 6/6/2018
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DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED
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