PROJECT REFERENCE NO.	SHEET NO.
I-40	X-1B

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

APPROXIMATE QUANTITIES ONLY. UNCLASSIFIED EXCAVATION, SHOULDER BORROW, FINE GRADING, REMOVAL OF EXISTING ASPHALT PAVEMENT, AND CLEARING AND GRUBBING WILL BE PAID FOR AT THE CONTRACT LUMP SUM PRICE FOR "GRADING."

NOTE: EMBANKMENT COLUMN INCLUDES BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station -L-	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station -L-	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station -L-	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station -L1- (LEFT)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station -L1- (LEFT)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station -L1- (RIGHT)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
13+75.00	0	0	27+00.00	5	0	40+50.00	5	0	14+00.00	3	0	26+75.00	3	1	21+50.00	2	28
14+00.00	4	6	27+25.00	5	0	40+75.00	5	0	14+25.00	3	0	27+00.00	3	0	21+75.00	2	35
14+25.00	5	6	27+50.00	5	0	41+00.00	5	0	14+50.00	3	0	27+25.00	3	1	22+00.00	2	32
14+50.00	5	0	27+75.00	5	0	41+25.00	5	0	14+75.00	3	0	27+50.00	3	0	22+25.00	2	29
14+75.00	5	0	28+00.00	5	0	41+50.00	5	0	15+00.00	3	0	27+75.00	3	0	22+50.00	2	26
15+00.00	5	0	28+25.00	5	0	41+75.00	5	0	15+25.00	3	0	28+00.00	3	2	22+75.00	2	20
15+25.00	5	0	28+50.00	5	0	42+00.00	5	0	15+50.00	3	0				23+00.00	2	20
15+50.00	5	0	28+75.00	5	0	42+25.00	5	0	15+54.47	3	0	Station -L1- (RIGHT)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	23+25.00	2	15
15+75.00	5	0	29+00.00	5	0	42+50.00	5	0	15+75.00	3	0				23+50.00	2	6
16+00.00	5	0	29+25.00	5	0	42+75.00	5	0	16+00.00	3	0				23+75.00	2	8
16+25.00	5	0	29+50.00	5	0	43+00.00	5	0	16+25.00	3	0	11+25.00	0	0	24+00.00	2	17
16+50.00	5	0	29+75.00	5	0	43+25.00	5	0	16+50.00	3	0	11+50.00	2	47	24+25.00	2	21
16+75.00	5	0	30+00.00	5	0	43+50.00	5	0	16+75.00	3	0	11+75.00	2	16	24+50.00	2	20
17+00.00	5	0	30+25.00	5	0	43+75.00	5	0	17+00.00	3	0	12+00.00	2	1	24+75.00	2	19
17+25.00	5	0	30+50.00	5	0	44+00.00	5	0	17+25.00	3	0	12+25.00	2	1	25+00.00	2	19
17+50.00	5	0	30+75.00	5	0	44+25.00	5	0	17+50.00	3	0	12+50.00	2	31	25+25.00	2	19
17+75.00	5	0	31+00.00	5	0	44+50.00	5	0	17+75.00	3	0	12+75.00	2	91	25+50.00	2	17
18+00.00	5	0	31+25.00	5	0	44+75.00	5	0	18+00.00	3	0	13+00.00	2	112	25+75.00	2	14
18+25.00	5	0	31+50.00	5	0	45+00.00	5	0	18+04.71	3	0	13+25.00	2	63	26+00.00	2	15
18+50.00	5	0	31+75.00	5	0	45+25.00	5	0	18+25.00	3	8	13+50.00	2	15	26+25.00	2	24
18+75.00	5	0	32+00.00	5	0	45+50.00	5	0	18+50.00	3	9	13+75.00	2	13	26+50.00	2	21
19+00.00	5	0				45+75.00	5	0	18+75.00	3	0	14+00.00	2	29			
19+25.00	5	0	Station -L-	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	46+00.00	5	0	19+00.00	3	0	14+25.00	2	89			
19+50.00	5	0				46+25.00	5	0	19+25.00	3	0	14+50.00	2	125			
19+75.00	5	0				46+50.00	5	0	19+50.00	3	0	14+75.00	2	55			
20+00.00	5	0	33+25.00	0	0	46+75.00	5	0	19+75.00	3	0	15+00.00	2	28			
20+25.00	5	0	33+50.00	5	0	47+00.00	5	0	20+00.00	3	0	15+25.00	2	47			
20+50.00	5	0	33+75.00	5	0	47+25.00	5	0	20+25.00	3	1	15+50.00	2	23			
20+75.00	5	0	34+00.00	5	0	47+50.00	5	0	20+50.00	3	2	15+54.47	2	1			
21+00.00	5	0	34+25.00	5	0	47+75.00	5	0	20+75.00	3	1	15+75.00	2	18			
21+25.00	5	0	34+50.00	5	0	48+00.00	5	0	21+00.00	3	1	16+00.00	2	56			
21+50.00	5	0	34+75.00	5	0	48+25.00	5	0	21+25.00	3	0	16+25.00	2	56			
21+75.00	5	0	35+00.00	5	0	48+50.00	5	0	21+50.00	3	0	16+50.00	2	36			
22+00.00	5	0	35+25.00	5	0	48+75.00	5	0	21+75.00	3	0	16+75.00	2	31			
22+25.00	5	0	35+50.00	5	0	49+00.00	5	0	22+00.00	3	0	17+00.00	2	30			
22+50.00	5	0	35+75.00	5	0	49+25.00	5	0	22+25.00	3	0	17+25.00	2	36			
22+75.00	5	0	36+00.00	5	0	49+50.00	5	0	22+50.00	3	0	17+50.00	2	22			
23+00.00	5	0	36+25.00	5	0	49+75.00	5	0	22+75.00	3	0	17+75.00	2	6			
23+25.00	5	0	36+50.00	5	0				23+00.00	3	0	18+00.00	2	6			
23+50.00	5	0	36+75.00	5	0	Station -L1- (LEFT)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	23+25.00	3	0	18+04.71	2	0			
23+75.00	5	0	37+00.00	5	0				23+50.00	3	0	18+25.00	2	9			
24+00.00	5	0	37+25.00	5	0				23+75.00	3	0	18+50.00	2	19			
24+25.00	5	0	37+50.00	5	0	11+25.00	0	0	24+00.00	3	0	18+75.00	2	9			
24+50.00	5	0	37+75.00	5	0	11+50.00	1	0	24+25.00	3	0	19+00.00	2	17			
24+75.00	5	0	38+00.00	5	0	11+75.00	3	0	24+50.00	3	0	19+25.00	2	29			
25+00.00	5	0	38+25.00	5	0	12+00.00	3	0	24+75.00	3	0	19+50.00	2	20			
25+25.00	5	0	38+50.00	5	0	12+25.00	3	0	25+00.00	3	0	19+75.00	2	17			
25+50.00	5	0	38+75.00	5	0	12+50.00	3	0	25+25.00	3	0	20+00.00	2	25			
25+75.00	5	0	39+00.00	5	0	12+75.00	3	0	25+50.00	3	0	20+25.00	2	34			
26+00.00	5	0	39+25.00	5	0	13+00.00	3	0	25+75.00	3	0	20+50.00	2	31			
26+25.00	5	0	39+50.00	5	13	13+25.00	3	0	26+00.00	3	0	20+75.00	2	24			
26+50.00	5	0	39+75.00	5	16	13+50.00	3	0	26+25.00	3	0	21+00.00	2	23			
26+75.00	5	0	40+00.00	10	3	13+75.00	3	0	26+50.00	3	1	21+25.00	2	24			

07-AUG-2020 10:50
V:\A40_2020\Groups\Roadway\XSC\I-40_RDY_XPL_1B.dgn
$$$$USERNAME$$$$