


- PROFILE INFORMATION IS TAKEN FROM ORIGINAL PLANS AND ROUTINE INSPECTION REPORT DATED, JANUARY 18, 2017.
- BRIDGE ORIENTATION CONFORMS TO EXISTING BRIDGE PLANS.

SCOPE OF WORK

- PARTIALLY REMOVE BRIDGE DECK CONCRETE BY SCARIFICATION AND HYDRO-DEMOLITION METHODS.
- DEMOLISH EXISTING BRIDGE DECK JOINTS.
- PERFORM DECK REPAIRS IN PREPARED AREAS.
- OVERLAY PREPARED BRIDGE DECK WITH LATEX MODIFIED CONCRETE.
- RECONSTRUCT BRIDGE JOINTS AND INSTALL STRIP SEALS AND POURABLE SILICONE JOINT SEALANT.
- GROOVE CONCRETE BRIDGE DECK.
- REPAIR SUBSTRUCTURE USING EPOXY RESIN INJECTION AND SHOTCRETE.
- PAINT EXISTING WEATHERING STEEL GIRDERS.
- MILL AND PAVE ASPHALT APPROACHES.




SECTION ALONG & ROADWAY

I hereby certify that this structure was rehabilitated according to these plans or as noted therein.

Resident Engineer

Date



PLAN (COLUMNS & FOOTINGS NOT SHOWN IN PLAN VIEW FOR CLARITY)

PROJECT NO. 15BPR.17 HALIFAX _ COUNTY 410063 BRIDGE NO._

SHEET 1 OF 2

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

GENERAL DRAWING

aster abra 4/9/2019

SEAL 7 030024

ALT REAL PROPERTY.	FOR BRIDGE 63 ON US 158 / US 301 OVER THE ROANOKE RIVER
ov: Valia	

SHEET NO. REVISIONS S-1 DATE: DATE: BY: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

__ DATE : <u>01/2018</u> __ DATE : <u>05/02/18</u> S. T. SANDOR DRAWN BY : CHECKED BY : M.K.BEARD