

02-APR-2019 17:22 R:\Structures\Plans\401\_009\_15BPR.17\_SMU\_ S\*\_410063\_S4\_S9.dgn aabraha

+

+

PAYMENT FOR CLASS II AND CLASS III SURFACE PREP. BASED UPON SQUARE FEET OF ADDITIONAL DEMOLITION EQUIRED FOLLOWING HYDRO-DEMOLITION OF BRIDGE DECK, SEE "OVERLAY SURFACE PREPARATION" SPECIAL PROVISION.

AT THE TIME OF PREPARATION OF THESE PLANS. IT WAS NOT ANTICIPATED THAT CLASS III SURFACE PREPARATION AND CONCRETE REPAIRS WOULD BE REQUIRED. HOWEVER, IT MAY BE DETERMINED IN THE FIELD THAT CLASS III SURFACE PREPARATION AND CONCRETE REPAIRS, OR OTHER WORK WILL BE NECESSARY TO PROPERLY COMPLETE THE INTENDED BRIDGE PRESERVATION/ REHABILITATION WORK. THE CONTRACTOR SHALL BE PREPARED TO PERFORM SUCH WORK IN A TIMELY MANNER, AS DETERMINED IN THE FIELD. SUCH WORK SHALL BE CONSIDERED EXTRA WORK AND SHALL BE ADDRESSED AS PER ARTICLE 104-7 OF THE STANDARD SPECIFICATIONS. PROJECT SPECIAL PROVISIONS THAT OUTLINE REQUIREMENTS FOR THESE POTENTIAL ADDITIONAL WORK ITEMS HAVE BEEN PROVIDED IN PROJECT DOCUMENTS, BUT NO QUANTITIES HAVE BEEN LISTED. ACTUAL PAY ITEMS, QUANTITIES, AND COSTS WILL BE ESTABLISHED, AS REQUIRED, IF EXTRA WORK IS ENCOUNTERED.

	SUMMARY OF QUANTITIE	ES FOR APPR	OACH SLABS
		ESTIMATE	ACTUAL
	SCARIFYING BRIDGE DECK	195.6 SY	
	HYDRO-DEMOLITION OF BRIDGE DECK	195.6 SY	
	CLASS II SURFACE PREPARATION	2.1 SY	
	CLASS III SURFACE PREPARATION	0.0 SY	
	GROOVING BRIDGE DECK	1,640.0 SF	
	BRIDGE JOINT DEMOLITION	44.0 SF	
	LATEX MODIFIED CONCRETE OVERLAY	6.8 CY	
	PLACING AND FINISHIING LATEX MODIFIED CONCRETE OVERLAY	195 <b>.</b> 6 SY	
	MODIFIED CONCILLE OVEREAT		
ļ			
	- SCARIFYING BRIDGE DECK		
	- APPROX. AREA CLASS II SURFACE PREPARATION		
	SURFACE PREPARATION		
	- BRIDGE JOINT DEMOLITION		
		<b>ΓΝΟ</b> 15β	3PR.17
	PROJECT NO. <u>15BPR.17</u> <u>HALIFAX</u> COUNTY		
	C BRIDGE	NO. 410	LON
	Ă		
		STATE OF NORTH CAROL	
	ULPAR	RALEIGH	JIONTALLUN
	THE SSION AT THE		
I	SEAL 030024 SURF		
		ACE PREP	
	A C. ABRITING	PPROACH S	SLADS
	Aster Abraha		
	DDA094AED5104FD 4/9/2019	REVISIONS	SHEET NO.
ח	CUMENT NOT CONSTDERED NO. BY:	DATE: NO. BY:	DATE: S-9
	FINAL UNLESS ALL 🚺	3	TOTAL SHEETS
	SIGNATURES COMPLETED 🙎	<b>4</b>	21