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NOTE:

SHOWN ON THIS SHEET.

ALL UTILITY WORK SHOWN ON THIS
SHEET WILL BE DONE BY OTHERS.
NO PAYMENT WILL BE MADE TO THE
CONTRACTOR FOR UTILITY WORK

STV,

STV Engineers, Inc.

100 200 West Trade st., Suite 715
Charlotte, NC 28202
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