



UTILITIES BY OTHERS

NOTE:
ALL UTILITY WORK SHOWN ON THIS SHEET WILL BE DONE BY OTHERS. NO PAYMENT WILL BE MADE TO THE CONTRACTOR FOR UTILITY WORK SHOWN ON THIS SHEET.



5/14/99
#1
#2
#3
#4
#5
#6
#7
#8
#9
#10
#11
#12
#13
#14
#15
#16
#17
#18
#19
#20
#21
#22
#23
#24
#25
#26
#27
#28
#29
#30
#31
#32
#33
#34
#35
#36
#37
#38
#39
#40
#41
#42
#43
#44
#45
#46
#47
#48
#49
#50
#51
#52
#53
#54
#55
#56
#57
#58
#59
#60
#61
#62
#63
#64
#65
#66
#67
#68
#69
#70
#71
#72
#73
#74
#75
#76
#77
#78
#79
#80
#81
#82
#83
#84
#85
#86
#87
#88
#89
#90
#91
#92
#93
#94
#95
#96
#97
#98
#99
#100



OVERHEAD POWER LINE NOT IN CONFLICT

WILKES COMM TO MAKE ADJUSTMENTS DURING CONSTRUCTION TO AVOID CONFLICTS WITH GUARDRAIL. COORDINATOR/CONTRACTOR TO PROVIDE WILKES COMM WITH 2 WEEKS OF NOTICE PRIOR TO NEEDING LINE TO RELOCATE.

POWER POLE NOT IN CONFLICT

WILKES COMM TO MAKE ADJUSTMENTS DURING CONSTRUCTION TO AVOID CONFLICTS WITH GUARDRAIL AND DRAINAGE. COORDINATOR/CONTRACTOR TO PROVIDE WILKES COMM WITH 2 WEEKS OF NOTICE PRIOR TO NEEDING LINE TO RELOCATE.

OVERHEAD POWER LINE NOT IN CONFLICT

POWER POLE NOT IN CONFLICT