


UTILITIES BY OTHERS

NOTE:
ALL UTILITY WORK SHOWN ON THIS SHEET WILL BE DONE BY OTHERS. NO PAYMENT WILL BE MADE TO THE CONTRACTOR FOR UTILITY WORK SHOWN ON THIS SHEET.



NAD 83 + NA 2011

BEGIN TIP PROJECT BR-0125
-L- POT STA. 10+25.00



WILKES COMM TO MAKE ADJUSTMENTS DURING CONSTRUCTION TO AVOID CONFLICTS WITH RIPRAP AND EXCAVATION. COORDINATOR/CONTRACTOR TO PROVIDE WILKES COMM WITH 2 WEEKS OF NOTICE PRIOR TO NEEDING LINES/POLE TO RELOCATE

WILKES COMM TO MAKE ADJUSTMENTS DURING CONSTRUCTION TO AVOID CONFLICTS WITH RIPRAP AND EXCAVATION. COORDINATOR/CONTRACTOR TO PROVIDE WILKES COMM WITH 2 WEEKS OF NOTICE PRIOR TO NEEDING LINES/POLE TO RELOCATE

DUKE & CHARTER TO INSTALL OH LINE

DUKE & CHARTER TO INSTALL OH LINE

DUKE TO INSTALL POLE

DUKE TO INSTALL POLE

DUKE TO REMOVE OH LINE

DUKE & CHARTER TO INSTALL OH LINE

DUKE TO REMOVE OH LINE

DUKE TO REPLACE POLE

DUKE TO REMOVE POLE

DUKE TO REPLACE OH LINE & CHARTER TO ATTACH TO NEW DUKE POLE

6
PAUL & PATSY JANE TRIPLETT
DB 392 PG 569

5
CLIFTON G. HUTCHISON
DB 767 PG 748

4
KATHY J. VARSALONA
DB 1064 PG 462

2
LUCY B.S. COTHREN
DB 188 PG 63

3
JULIE LYNN GRAMMAN
DB 1064 PG 461
MAPPED BY GIS

1
PAMELA DENISE TRIPLETT
DB 615 PG 44

END TIP PROJECT BR-0125
-L- POT STA. 22+40.00

5/14/99
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100