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Yeatesville

THIS PROJECT IS NOT WITHIN ANY MUNICIPAL BOUNDARIES.

                                        

 

OLD US 264

Pungo Swamp

CLEARING ON THIS PROJECT SHALL BE PERFORMED TO THE LIMITS ESTABLISHED BY METHOD II.

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

UTILITIES BY OTHERS PLANS 

BEAUFORT COUNTY

        PUNGO CREEK ON US 264
LOCATION: REPLACE BRIDGE NO. 43 OVER

          

                    

                    

          

                    

                    

                    

                    

              

              

              

              

              

              

              

SHEET NO.
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T.I.P. NO.

SHOWN ON THIS SHEET.

THE CONTRACTOR FOR UTILITY WORK 

NO PAYMENT WILL BE MADE TO 

SHEET WILL BE DONE BY OTHERS. 

ALL UTILITY WORK SHOWN ON THIS 

NOTE:

B-4414
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UTILITY OWNERS WITH CONFLICTS

FAX (919) 250-4151
PHONE (919) 707-6690
RALEIGH NC 27699-1555
1555 MAIL SERVICES CENTER

DIVISION OF HIGHWAYS

UTILITIES UNIT

PREPARED IN THE OFFICE OF:

UTILITY PROJECT MANAGER

PROJECT UTILITY COORDINATOR UTILITIES AREA COORDINATOR

Daniel Oliver

Daniel Oliver

Christina Newsome

Nabil Hamdan

Kelvin Martin

Kyle Pleasant

Larry James

                       

                       

919-463-5488

Cary, NC  27518

8000 Regency Parkway, Suite 600

Michael Baker Engineering, Inc.  
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SHEET NO.:

UBO PLAN SHEET

TITLE SHEET

DESCRIPTION:

VICINITY MAP

OFFSITE DETOUR

LOCATION
PROJECT 

(A) COMMUNICATIONS - CENTURYLINK

TYPE OF WORK: RELOCATION OF COMMUNICATION CABLES
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VALVE NOT FOUND IN FIELD

TH 1 
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-L- 23+81.35
40.7' RT
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13" HDPE
Elv. -1.27
-L- 26+03.72
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(APPROX. 3:1 SLOPE)
MATCH ADJACENT PUNGO SWAMP STREAMBANK 
UP TO ELEV. 1.0' AND EXTEND OUT TO 
WITH CLASS II RIP RAP (EST. 130 TONS) 
FILL ABANDONED UT TO PUNGO SWAMP (SB) 

AROUND RADIUS
MAINTAIN 1.5:1 
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PROP. EXCAVATION

TO PROTECT WATERLINE.
WITHIN 3' OF WATERLINE 
DO NOT KEY-IN RIP RAP 
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MAINTAIN 1.5:1 
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SEE EROSION CONTROL PLANS 
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SEE DETAIL A
CHANNEL CHANGE

OF PIPE TO PROTECT WATERLINE)
& LIMIT LENGTH OF PAD TO 4' BEYOND END 
RIPRAP PAD TO 6" BELOW EXISTING GROUND 
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1 TON, 5 SY GEO
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BEGIN TIP PROJECT B-4414

-L- POT Sta. 29+75.00
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CONTRACTOR SHALL NOT PARK EQUIPMENT OVER

RETAINED FOR FULL LENGTH OF PROJECT.
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ADJUST WATER VALVE

TO BE HANDLED BY DIVISION FORCES
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SHEET NO.PROJECT REFERENCE NO.

UTILITIES BY OTHERS

THIS SHEET.

FOR PROPOSED UTILITY WORK SHOWN ON 

PAYMENT WILL BE MADE TO THE CONTRACTOR 

SHEET WILL BE DONE BY OTHERS. NO 

ALL PROPOSED UTILITY WORK SHOWN ON THIS

THIS SHEET CORRESPONDS TO RDY- 04

LINWOOD G. KEECH
DB 1365 PG 768

919-463-5488

Cary, NC  27518

8000 Regency Parkway, Suite 600

Michael Baker Engineering, Inc.
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