



CLOSE OUTSIDE SB LANE TO CONSTRUCT STAGE 1 OF 48" PIPE ON TMP-4A

SEE SHEET TMP-4A
STATION 200+00
MATCHLINE

MATCHLINE
STATION 212+00
SEE SHEET TMP-4C

4/28/2020
X:\2017\SET\135-00 R-5020B\TP\TrafficControl\TMP\R-5020B.TC.TMP-04B.dgn
Screen

SEPI
1 Glenwood Avenue
Raleigh, NC 27603
Tel: 919.789.9977
Fax: 919.789.9591
License: C-2197

APPROVED: *Steve Miller*
DATE: _____
SEAL
**DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED**



**TEMPORARY
TRAFFIC CONTROL
PHASE I DETAIL**