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ETHERNET EDGE SWITCH

RX/TX RX/TX

TIA/EIA  598-A
COLOR CODE

(1)  BLUE

(2)  ORANGE

(3)  GREEN

(4)  BROW N

(5)  SLATE

(6)  W HITE

(7)  RED

(8)  BLACK

(9)  YELLOW

(10)  VIOLET

(11)  ROSE

(12)  AQUA
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NEW SPLICE TRAY

NEW 36-FIBER

Notes:

Unused fibers left coiled and stored in splice tray.

Unused Buffer Tubes left coiled and stored in splice tray.
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DOCU M ENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES CO M PLETED

DIVISION 9 FORSYTHE COUNTY WINSTON-SALEM

SIGNATURE

D. SONDERFAN

SIG. INV. # 09-0726

NEW AERIAL SPLICE ENCLOSURE

SIG. INV. # 09-0726

CONTROLLER CABINET

FIBERS 5-6

CAP AND SEAL

09-0726
AT

TO SE
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TUBE
BUFFER

ORANGE

09-0726
CONTROLLER

2070
TUBE

BUFFER
ORANGE

2 4

SEDGE GARDEN RD.

KERNERSVILLE RD. AT 

TUBE
BUFFER

ORANGE

SHEET NO.PROJECT REFERENCE NO.

U-2579AB SCP-7

NEW 24-FIBER

09-0726
TO

DROP
NEW

TUBE
BUFFER

ORANGE

LEGEND

X =  FUSION SPLICE

C =  CAP IN TRAY

EXPRESS

   BUFFER TUBES

=  EXPRESS ALL FIBERS/

SPLICE

   BUFFER TUBES

=  SPLICE ALL FIBERS/

LONGMONT DR.
RD. EAST OF

AT SEDGE GARDEN
TO NEW AERIAL SE

EXPRESS

  DIFFERS FROM THE SUPPLIED SPLICE DETAILS.
  THE ENGINEER TO DETERMINE HOW TO PROCEED WITH RESPLICING. PROVIDE AS-BUILT PLANS TO THE ENGINEER IF FINAL SPLICE ARRANGEMENT 
2)  CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENT FOR COMPARISON TO THE SUPPLIED SPLICE DETAILS.  IF DISCREPANCIES EXIST, CONTACT 

INFORM ATIO N SHO W N ABO VE (1-4) AND SUBMIT PHOTO GRAPH ALO NG W ITH OTDR TEST RESULTS.
PRIOR TO INSTALLING THE CO VER O N THE SPLICE TRAY TAKE A DIGITAL PHOTO GRAPH SHO W ING THE SPLICE TRAY AND 

4) NAM E OF INDIVIDUAL PERFORMING THE SPLICING
3) CO MPANY NAM E
2) DATE
1) SPLICE LOCATIO N

4)  INCLUDE O N THE CO VER OF EACH SPLICE TRAY THE FOLLO W ING: REFERENCE SECTIO N 1731 "FIBER OPTIC SPLICE ENCLOSURE"

3)  ETHERNET SWITCH TERMINATION CONFIGURATIONS ARE GENERIC.  CONTRACTOR IS RESPONSIBLE FOR DETERMINING \ ENSURING PROPER TERMINATIONS.

C
GREEN BUFFER TUBE

BLUE BUFFER TUBE BLUE BUFFER TUBE

SPLICE DETAILS

U-2579AB

DECEMBER 2020

TEMP DESIGN I (TMP PHASE I)

AT 09-0660
AERIAL SE
TO NEW

X
X
X
X
X
X
X
X
X
X

  PROPERLY. W ORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.
  ID INFORMATION. NOTIFY THE ENGINEER AFTER ALL W ORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING 
  CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEW AY, SUBNET MASK AND VLAN 
  AT (336) 748-3228 TO ARRANGE FOR THE  CITY TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETW ORK 
1)   FIVE (5) DAYS PRIOR TO BEGINNING W ORK ON THE SIGNAL SYSTEM, CONTACT THE CITY OF WINSTON-SALEM SIGNAL SYSTEM SUPERVISOR
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