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  PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.

  TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING  

  PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM COMMUNICATIONS CABLES. NOTIFY THE DIVISION 

1.   NOTIFY THE NCDOT DIVISION 14 TRAFFIC ENGINEER STEVEN BUCHANAN, AT 828-631-1185 TWO (2) WEEKS 
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