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PHASE IV DETAIL

TEMPORARY TRAFFIC CONTROL
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PLANS PREPARED FOR THE NCDOT BY:

RALEIGH, NC 27604

1101 HAYNES STREET, SUITE 101

MOTT MACDONALD I & E, LLC

   NC LICENSE NO. F-0669

A

A
'

E

M

P

T

W HANES MILL RDSR 16
72

-L-

M
U
S

E
U

M
 

D
R

S
R
 
1
6
7
3

-
Y
1

B
-

-
Y
1
A
-

16'

P2

P5

P1

ROAD

CLOSED

R11-2

48'' x 30''

TYPE III BARRICADE

1

12'

12'

BEGIN CONSTRUCTION

-Y1A- STA 9+50.00

-L- STA 12+00+/-

-L- STA 22+30+/-

P61

P61

P13

P1

P13

P1

P43

P40

12'

1
1
'

1
2
'

12

P1P13

PLANS)

(SEE SIGNAL

09-0699T3

 

1
2
'

1
2
'

-RDBT- STA 10+00.00

-L- STA 19+76.20

-RDBT- STA 13+70.71

-RDBT- STA 11+05.22

-Y1B- STA 10+00.00

-RDBT- STA 11+81.84

-L- STA 20+94.22

-RDBT- STA 12+93.44

-Y1A- STA 12+70.29

11.3'+/- LT

-L- STA 23+29+/-

21.5'+/- LT

26.3'+/- LT

-Y1A- STA 12+40+/-

FROM STA 10+50+/- TO STA 12+47+/-

AND CRASH CUSHIONS ON -Y1A-

TEMPORARY ANCHORED PCB

-Y1B- STA 10+02+/-

P61

-L- STA 20+79+/-

P40

P1

-L- STA 20+84+/-

R1-2

YIELD

48'' x 48'' x 48"

-Y1A- STA 12+65+/-

14.9'+/- LT

-Y1A- STA 12+80+/-

15.3'+/- LT

-Y1A- STA 11+90+/-

13'+/- LT

75
1'

R

5.8'+/- LT

1

-L- STA 23+03+/-

26.9'+/- LT

2
1
0
'R

2
3
8
'R

-L- STA 19+34+/-

PAVE OVER AS DIRECTED BY THE ENGINEER

SHORT OF FINAL GRADE, BACKFILL/PLATE AND

INSTALL TRAFFIC BEARING DRAINAGE INLET

*

*

P2

P5

2.2'+/- RT

13.7'+/- RT

-L- STA 20+94+/-

13.4'+/- RT

-L- STA 21+00+/-

25.2'+/- RT

-L- STA 21+27+/-

50'R

1
2
'

-L- STA 19+83+/-

14'+/- RT

-L- STA 19+88+/-

56'+/- RT

P13

P2

44'+/- RT

-Y1A-

12

PCB

ANCHORED 

TEMPORARY
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