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PROJ. REFERENCE NO. I SHEET NO.

U-5775 | T™MP-6

TGS ENGINEERS
SHELBY, NC 28150
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G 201 W. MARION ST, STE 200

{‘ PH (704) 476—0003
CORP. LICENSE NO.: C_0275

TEMPORARY PAVEMENT SCHEDULE
PAVEMENT MARKINGS
PAINT (4")
P2 WHITE SOLID LANE LINE
P3 10 FT. WHITE SKIP
P4 3 FT. - 9 FT./SP WHITE MINISKIP
P13 YELLOW DOUBLE CENTER
PAINT(8")
P40 WHITE GORELINE
P41 WHITE DIAGONAL
P42 YELLOW DIAGONAL
P46 WHITE CROSSWALK LINE
-Y- 11+00
TIE TO EXIST PAINT (24")
PAVEMENT MARKINGS
P61 WHITE STOPBAR
____ PAINTMARKING SYMBOLS
__7”“————| P70 LEFT TURN ARROW
( P71 RIGHT TURN ARROW
\ P72 STRAIGHT ARROW
P74 COMBO.STRAIGHT/RIGHT
P103 24" YIELD LINE TRIANGLE
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