



PROJECT NOTES

1. DISPOSAL OF SIGN SYSTEM, U-CHANNEL
2. DISPOSAL OF SUPPORT, U-CHANNEL
3. RELOCATE SIGN ON NEW SUPPORT
4. DISPOSAL OF SIGN

7/25/2023  
 c:\pwworking\gffpw01\blankenship\pegfnet.com\d1551435\HE-0011\_sgn\_psn06.dgn  
 blankenship

APPROVED: *Donald A. Hartland*  
9C0605F8DE85480...

DATE: 9/7/2023

SEAL

**PROFESSIONAL ENGINEER**  
 DONALD A. HARTLAND  
 SEAL 047962  
 NORTH CAROLINA



**SIGNING PLANS**

**DOCUMENT NOT CONSIDERED FINAL  
 UNLESS ALL SIGNATURES COMPLETED**