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Note: Earthwork quantities are calculated by Stantec. These earthwork quantities are based in part on subsurface 
data provided by Falcon Engineering.

Quantities are approximate only. The Resident Engineer will use methods including but not limited to 
recross–sectioning, truck measurement, and aerial surveys to compute final quantities for which the contractor 

will be paid.

EST. DDE = 1210 CUBIC YARDS
EST. SHALLOW UNDERCUT = 400 CUBIC YARDS
EST.SHALLOW UNDERCUT BY STATIONS = 1,550 CUBIC YARDS
TOTAL SHALLOW UNDERCUT = 1,950 CUBIC YARDS
PER GEOTECH RECOMMENDATION, ESTIMATED 9,350 CUBIC YARDS OF UNDERCUT TO BE USED AT THE DISCRETION OF THE RESIDENT ENGINEER.
PSV = 21,430 CUBIC YARDS

STATION STATION TOTAL UNDERCUT EMBANK. BORROW WASTE
UNCLASS.

L_LT1 18+50.00 48+00.00 403 41,378 41,125 150
DRY DETENTION BASIN 19,500 25,875 25,875 19,500

Y1_NORTH   13+00.00 14+25.00 65 12 0 54
Y2  13+00.00 13+50.00 29 75 46 0
Y3  12+22.00 13+00.00 49 2 0 47

SUBTOTAL 20,046 67,341 67,045 19,750

L_LT2    48+50.00 61+50.00 198 12,938 12,740
Y6    11+70.00 12+50.00 90 60 30

SUBTOTAL 288 12,997 12,739 30

Y_LT1    14+00.00 34+49.00 361 3,810 3,559
DRWY5    10+50.00 11+50.00 0 653 653 0

SUBTOTAL 361 4,463 4,212 110

Y_LT3    40+87.00 56+00.00 3,516 561 2,955
DRWY7    10+84.67 11+50.00 253 1 252
DRWY8    10+25.00 11+50.00 144 95 49

SUBTOTAL 3,913 657 3,255

L_LT_RT    63+00.00 75+50.00 520 47,944 47,674 250
Y_LT2    34+50.00 40+87.00 289 4,614 4,325

DRWY3    10+50.00 11+00.00 347 347
DRWY4    10+50.00 11+00.00 6 132 126
DRWY6    10+75.00 11+24.06 25 428 403

SUBTOTAL 840 53,464 52,874 250

L_RT1    18+50.00 48+00.00 6,530 18,053 11,973 450
Y1_SOUTH    15+50.00 18+75.00 96 138 42

DRWY1    10+50.00 11+00.00 53 15 38
DRWY2    11+00.00 11+60.00 10 451 441

Y4    10+50.00 11+50.00 9 327 318
SUBTOTAL 6,698 18,983 12,773 488

L_RT2    48+50.00 61+50.00 996 7,263 6,267
Y_RT2    38+00.00 57+00.00 1,366 1,926 0

Y5    11+00.00 17+50.00 233 431 298 100
Y7    15+50.00 16+00.00 19 23 4

SUBTOTAL 2,614 9,643 7,129 100

Y_RT1    14+00.00 38+00.00 1,997 1,385 0 612
SUBTOTAL 1,997 1,384 0 612

TOTAL 36,757 168,932 156,772 24,595
MATERIAL FOR SHOULDER CONSTRUCTION 679 679
LOSS DUE TO CLEARING & GRUBBING -600 600
WASTE IN LIEU OF BORROW -3,895 -3,895

PROJECT TOTAL 36,157 169,610 154,155 20,700

EST. 5% TO REPLACE TOP SOIL ON BORROW PIT 7,708

GRAND TOTAL 36,157 169,610 161,862 20,700

SAY 36,200 161,900
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