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THIS ELECTRICAL DETAIL IS FOR

REVISED:   N/A

12-1689T3

2906 (Sunfish Drive)

at SR 1116 (Talbert Road)/SR 

SR 1100 (Brawley School Road) 

THE SIGNAL DESIGN:   12-1689T3

Electrical Detail - Sheet 2 of 2

Temporary Design 3 - TMP Phase III

(program controller as shown below)

CHANGING OUTPUT ASSIGNMENTS

2. CYCLE TO PED DETECTOR #8 BY REPEATEDLY DEPRESSING '+' KEY

PROGRAMMING COMPLETE

1. FROM MAIN MENU SELECT '6' (OUTPUTS), THEN '1' (OUTPUT ASSIGNMENTS)

PED 3 PROGRAMMING DETAIL

3. SCROLL DOWN TO 'PEDESTRIAN PHASE' AND ENTER 'Y' REGARDLESS OF DEFAULT PROGRAMMING!

4. ENTER '3' FOR 'SELECT PEDESTRIAN PHASE'. NO CHANGE NEEDED FOR 'SELECT COLOR'

   BUTTON ON KEYBOARD.

5. BACKUP TO 'OUTPUT ASSIGNMENTS AND SETTINGS MENU:' BY PRESSING THE 'ESC'

6. SELECT '1' (OUTPUT ASSIGNMENTS)

8. REPEAT STEPS # 3 AND # 4.

   ASSIGNMENTS)

1. FROM MAIN MENU SELECT '7' (DETECTORS), THEN '2' (PEDESTRIAN DETECTOR

3. MODIFY PHASE ASSIGNED TO PED DETECTOR # 8  FROM PHASE 8 TO PHASE 3    

CHANGING INPUT ASSIGNMENTS

2. ENTER 17 (PHASE 8 DW) FOR OUTPUT ASSIGNMENT #.

7. ENTER 18 (PHASE 8 W) FOR OUTPUT ASSIGNMENT #.

(program controller as shown below)

FROM OASIS LOCAL CONTROLLER MAIN MENU

SELECT:  4 PHASE SEQUENCE

PHASE SEQUENCE: PAGE 1  NEXT: PAGES)

PHASE SEQUENCE PROGRAMMING DETAIL

RNG LEAD   BARRIER 1  X-LAG LEAD   BARRIER 2  X-LAG 

1   1     2     0     0     3     4     0     0     

2   0     6     0     5     0     0     0     0     

3   0     0     0     0     0     0     0     0     

4   0     0     0     0     0     0     0     0     
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