



NOTES:

- 1) FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT DIVISION 12 TRAFFIC ENGINEER AT (980) 552-4214 TO ARRANGE FOR THE DIVISION TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE DIVISION TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.
- 2) ALL CABLE ATTACHMENT POINTS ARE 40" BELOW POWER, FRONT SIDE OF POLE (FS) UNLESS OTHERWISE NOTED.

1:41:18 PM U:\Projects\Signal\Design\ITS and SCP Design\Cable Routing\R3833C\_scp\_06.dgn User:rmncey

**Stantec**  
 Stantec Consulting Services Inc.  
 801 Jones Franklin Road-Suite 300  
 Raleigh, NC 27606  
 Tel. (919) 851-6866  
 Fax. (919) 851-7024  
 www.stantec.com  
 License No. F-0672

Prepared for the Offices of:  
  
 750 N. Greenfield Pkwy, Garner, NC 27529  
 SCALE  
 0 100  
 1" = 100'

**SR 1100 (Brawley School Road) / US 21 (Charlotte Hwy) Cable Routing Plan**  
 Division 12 Catawba and Iredell Co. Mooresville  
 PLAN DATE: May 2022 REVIEWED BY: E D Harris  
 PREPARED BY: R J Costello REVIEWED BY: L Overn

REVISIONS	INIT.	DATE

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

SEAL  
 NORTH CAROLINA  
 PROFESSIONAL ENGINEER  
 SEAL 049933  
 LAWRENCE E. OVERN  
 11/2/2022  
 DATE  
 CADD File name: \_\_\_\_\_