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DRAWBRIDGE CT

BEGIN TEMPORARY PAVEMENT
-L- STA. 34+06± 

END TEMPORARY PAVEMENT
-L- STA. 38+00± 

PAVEMENT
END TEMPORARY

-L- STA. 40+50± 

02

01

TO -L- STA. 36+51, 10.5' LT

-L- STA. 35+39, 10.5' LT

  TEMPORARY SHORING

TO -L- STA. 34+17, 11.5' LT

-L- STA. 33+00, 8.9' LT

  TEMPORARY SHORING

03

TO -L- STA. 36+66, 14.1' LT

-L- STA. 34+17, 11.5' LT

  TEMPORARY SHORING

04

TO -L- STA. 39+75, 7.5' LT

-L- STA. 36+66, 14.1' LT

  TEMPORARY SHORING

BEGIN PCB
-L- STA. 32+21± 

PAVEMENT
BEGIN TEMPORARY
-L- STA. 32+00± 

-L- STA. 33+55± 

END PCB
-L- STA. 40+25± 

RETAINING WALL

BEGIN ANCHORED PCB
-L- STA. 35+25±

END ANCHORED PCB
-L- STA. 36+65±
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