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SPLICE DETAILS

Prepared for the Offices of:

750 N. Greenfield Pkwy. , Garner, NC 27529
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Division 04     

TO 04-1454

PROPOSED SIGNAL TRUNKLINE 

LEGEND

TIA/EIA  598-A
COLOR CODE

(1)  BLUE

(2)  ORANGE

(3)  GREEN

(4)  BROWN

(5)  SLATE

(6)  WHITE

(11)  ROSE

(12)  AQUA

(7)  RED

(8)  BLACK

(9)  YELLOW

(10)  VIOLET
BUFFER TUBE = EXPRESS ENTIRE BUFFER TUBE

   COLOR TO COLOR
= SPLICE ENTIRE BUFFER TUBE

X  = FUSION SPLICE INDIVIDUAL FIBER

SPLICE

C  = CAP AND SEAL
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FROM 04-0800

EXISTING SIGNAL TRUNKLINE 

24 FIBERS IN 2 BUFFER TUBES

NOTES:
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WP Erickson-Jones

SHEET SCP 4

FOR SIGNAL INVENTORY # 04-1360

SPLICE ENCLOSURE

Johnston Co. Smithfield

DT Sears

TO 04-1360
DROP CABLE  

6-FIBER 
EXISTING

ORANGE
C

EXISTING

NEW

ORANGE

12 FIBERS IN 1 BUFFER TUBE

EXISTING SPLICE TRAY

  TEST RESULTS TO THE ENGINEER.
  SHOWN ABOVE (1-4) AND SUBMIT PHOTOGRAPH ALONG WITH OTDR
  DIGITAL PHOTOGRAPH SHOWING THE SPLICE TRAY AND INFORMATION
  PRIOR TO INSTALLING THE COVER ON THE SPLICE TRAY, TAKE A 

  (4) NAME OF INDIVIDUAL PERFORMING THE SPLICING
  (3) COMPANY NAME
  (2) DATE
  (1) SPLICE
7.  INCLUDE ON THE COVER OF EACH SPLICE TRAY THE FOLLOWING:
  TERMINATION.
  CONTRACTOR IS RESPONSIBLE FOR DETERMINING / ENSURING PROPER
6.  ETHERNET SWITCH TERMINATION CONFIGURATIONS ARE GENERIC.
5.  UNUSED BUFFER TUBES LEFT COILED AND STORED IN SPLICE TRAY.
4.  UNUSED FIBERS LEFT COILED AND STORED IN SPLICE TRAY.
  EQUIPMENT FORM MAY VARY.
3.  FIBER INTERCONNECT CENTER RACKS ARE SCHEMATIC ONLY,  ACTUAL
  DIFFERS FROM THE SUPPLIED SPLICE DETAILS.
  PROVIDE AS-BUILT PLANS TO THE ENGINEER IF FINAL SPLICE ARRANGEMENT 
  DIVISION ENGINEER TO DETERMINE HOW TO PROCEED WITH RESPLICING.
  TO THE SUPPLIED SPLICE DETAILS. IF DISCREPANCIES EXIST, CONTACT THE 
2.  CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENT FOR COMPARISON
  SYSTEM IS BACK UP AND OPERATIONAL.
  CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL 
  TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER 
  GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE DIVISION
  INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT 
  SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, 
  TO ARRANGE FOR THE DIVISION TO PROGRAM THE NEW FIELD ETHERNET
  INSTALLATION, CONTACT THE DIVISION TRAFFIC ENGINEER AT (252)640-6502
1.   FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM/CCTV

September 2023
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