PROJECT REFERENCE NO. SHEET NO.

FIBER OPTIC CABLE o |

SPLICE ENCLOSURE ROPOSED
FOR SIGNAL INVENTORY # 04-1454 12—FIBER

DROP CABLE

SHEET SCP 5 TO 04-1454 LEGEND

COLOR CODE

@ TIAEIA_598-A C = CAP AND SEAL

N | X = FUSION SPLICE INDIVIDUAL FIBER

(1) BLUE (7) RED
(2) ORANGE  (8) BLACK

(3) GREEN (9) YELLOW
(4) BROWN (10) VIOLET

(5) SLATE (1) ROSE SPLICE — SPLICE ENTIRE BUFFER TUBE
(6) WHITE (12) AQUA COLOR TO COLOR

BUFFER TUBE = EXPRESS ENTIRE BUFFER TUBE
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PROPOSED SIGNAL TRUNKLINE PROPOSED SIGNAL TRUNKLINE
FROM 04-1360 ORANGE ("BUFFER TUBE ] SRAREE TO 04-1453

24 FIBERS IN 2 BUFFER TUBES 24 FIBERS IN 2 BUFFER TUBES

NOTES:

1. FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM/CCTV
INSTALLATION, CONTACT THE DIVISION TRAFFIC ENGINEER AT (252)640-6502
TO ARRANGE FOR THE DIVISION TO PROGRAM THE NEW FIELD ETHERNET
SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA,

INCLUDING BUT NOT LIMITED TO: THE PROJECT IP_ ADDRESS, DEFAULT

GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE DIVISION
TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER
CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL

SPLICE TRAY SYSTEM IS BACK UP AND OPERATIONAL.

2. CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENT FOR COMPARISON
TO THE SUPPLIED SPLICE DETAILS. IF DISCREPANCIES EXIST, CONTACT THE

DIVISION ENGINEER TO DETERMINE HOW TO PROCEED WITH RESPLICING.
ETHERNET TO PROVIDE AS-BUILT PLANS TO THE ENGINEER IF FINAL SPLICE ARRANGEMENT

CONTROLLER DIFFERS FROM THE SUPPLIED SPLICE DETAILS.
. FIBER INTERCONNECT CENTER RACKS ARE SCHEMATIC ONLY, ACTUAL

EQUIPMENT FORM MAY VARY.

SIGNAL CABINET

NEW
ETHERNET

SWITCH

UNUSED FIBERS LEFT COILED AND STORED IN SPLICE TRAY.
UNUSED BUFFER TUBES LEFT COILED AND STORED IN SPLICE TRAY.
ETHERNET SWITCH TERMINATION CONFIGURATIONS ARE GENERIC.
CONTRACTOR IS RESPONSIBLE FOR DETERMINING /ENSURING PROPER
TERMINATION.

INCLUDE ON THE COVER OF EACH SPLICE TRAY THE FOLLOWING:

1) SPLICE

2) DATE

R Yeluiels PROPOSED 3) COMPANY NAME

~«—— PATCH PANEL WITH

LC CONNECTORS 4) NAME OF INDIVIDUAL PERFORMING THE SPLICING

PRIOR TO INSTALLING THE COVER ON THE SPLICE TRAY, TAKE A
DIGITAL PHOTOGRAPH SHOWING THE SPLICE TRAY AND INFORMATION
| A A A A A SHOWN ABOVE (1-4) AND SUBMIT PHOTOGRAPH ALONG WITH OTDR
¥XXXXXXEXXX TEST RESULTS TO THE ENGINEER.
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