

PROJECT SPECIAL PROVISIONS

Utilities by Others



General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Piedmont Natural Gas
- B. Duke Energy - Distribution
- C. Brightspeed
- D. Conterra
- E. Utiliplex
- F. Charter

The conflicting facilities of these concerns will be adjusted prior to the LET date, unless otherwise noted, and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein, unless otherwise indicated, will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the 2018 Standard Specifications.

Utilities Requiring Adjustment:

Utility relocations are shown on the Utilities by Others Plans.

- A. Piedmont Natural Gas
 - 1. Jason Bingham 919-222-8147 jason.bingham@duke-energy.com
- B. Duke Energy - Distribution
 - 1. Jimmy Sharpe 252-236-2537 jimmy.sharpe@duke-energy.com
- C. Brightspeed - telecommunications
 - 1. Paul McMillan 980-376-1538 Paul.D.McMillan.Jr@Brightspeed.com

PROJECT SPECIAL PROVISIONS
Utilities by Others

D. Conterra - telecommunications

1. Kim Brown 704-778-5685 kbrown@conterra.com

DI. Utiliplex - telecommunications

1. Rocco DiSanto 828-413-0624 rdisanto@gmail.com

DII. Charter - CATV

1. Robert Dabrowski 919-288-4867 robert.dabrowski@charter.com