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U-TURN AT NEXT SIGNAL. 

DETOUR LEFT TURNING TRAFFIC TO 

EB LEFT TURN LANE ON -Y10- AND 

CLOSE NB TRAVEL LANE ON -Y11- AND 

FOR LEFT SIDE MEDIAN CONSTRUCTION, 

ONE DRIVEWAY AT ALL TIMES.

STRUCTURE 1514 TO 1644. MAINTAIN 

DRAINAGE  INSTALLATION FROM 

BARRIER WITH DRAINAGE SLOTS FOR 

INSTALL TEMPORARY PORTABLE CONCRETE 
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