MAXTIME ALTERNATE PHASING ACTIVATION DETAIL

To run alternate phasing, select a Pattern that is programmed to run Overlap Plan 2 and Detector Plan 2. A Pattern can be selected through the scheduler or manually by changing the Operational Mode.

OVERLAP PLAN	VEH DET PLAN
1	1
2	2
-	OVERLAP PLAN 1 2

ALTERNATE PHASING CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN OVERLAP 2 AND VEHICLE DETECTOR PLAN 2 ACTIVATE TO CALL THE "ALTERNATE PHASING":

OVERLAP PLAN 2: Modifies overlap included phases for heads 31 and 32 to run protected turns only.

VEH DET PLAN 2: Reduces delay time for phase 3 call on loop 3A to 0 seconds.

OUTPUT CHANNEL CONFIGURATION

Front Panel

Main Menu >Controller >More>Channels>Channels Config

Web Interface

Home >Controller >Advanced IO>Channels>Channels Configuration

Channel Configuration

ASSIGN	Channel	Control Type	Control Source	Flash Yellow	Flash Red	Flash Alt	MMU Channel
CHANNEL 1 TO	1	Overlap	7		Χ	Χ	1
OVERLAP 7	2	Phase Vehicle	2	Χ			2
	3	Phase Vehicle	3		Х	Х	3
	4	Phase Vehicle	4	·	Х	·	4
	5	Phase Vehicle	5	·	Х	·	5
	6	Phase Vehicle	6	X		Х	6
	7	Phase Vehicle	7	·	Χ	·	7
	8	Phase Vehicle	8		Χ	Χ	8
	9	Overlap	1	Χ		Χ	9
	10	Overlap	2	X		Χ	10
	11	Overlap	3	X			11
	12	Overlap	4		Χ		12
	13	Phase Ped	2				13
	14	Phase Ped	4				14
	15	Phase Ped	6				15
	16	Phase Ped	8				16
	17	Overlap	5	X		Χ	17
	18	Overlap	6		Χ		18

MAXTIME ALTERNATE PHASING PATTERN PROGRAMMING DETAIL

Front Panel

Main Menu >Controller >Coordination >Patterns

Web Interface

Home >Controller >Coordination >Patterns

Pattern Parameters

 i allem i arameters					
Pattern	Veh Det Plan	Overlap Plan			
*	2	2			

*The Pattern number(s) are to be determined by the Division and/or City Traffic Engineer.

MAXTIME DETECTOR PROGRAMMING DETAIL FOR ALTERNATE PHASING LOOP 3A

Front Panel

Main Menu >Controller >Detector >Veh Det Plans

Web Interface

Home >Controller >Detector Configuration >Vehicle Detectors

In the table view of web interface right click on "Detector" in the top left corner of the table. Copy the entire contents of Detector Plan 1. Paste Detector Plan 1 into Detector Plan 2. Modify Detector Plan 2 as shown below and save changes.

Plan 2

3A

Detector	Call Phase	Delay
7	3	÷

MAXTIME OVERLAP PROGRAMMING DETAIL FOR DEFAULT PHASING

Front Panel

Main Menu >Controller >Overlap >Overlap Parameters/Overlap Timings

Web Interface

Home >Controller >Overlap Configuration >Overlaps

Overlap Plan 1

Overlap	1	2	5	7
Type	FYA 4 - Section	FYA 4 - Section	FYA 4 - Section	Normal
Included Phases	6	6	6	3
Modifier Phases	3	3	4	-
Trail Green	0	0	0	0
Trail Yellow	0.0	0.0	0.0	0.0
Trail Red	0.0	0.0	0.0	0.0

MAXTIME OVERLAP PROGRAMMING DETAIL FOR ALTERNATE PHASING

Front Panel

Main Menu >Controller >Overlap >Overlap Parameters/Overlap Timings

Web Interface

Home >Controller >Overlap Configuration >Overlaps

In the table view of the web interface, right click on "Overlap" in the top left corner of the table. Copy the entire contents of Overlap Plan 1. Paste Overlap Plan 1 into Overlap Plan 2. Modify Overlap Plan 2 as shown below and save changes.

Overlap Plan 2

Overlap	1	2	5	7
Туре	FYA 4 - Section	FYA 4 - Section	FYA 4 - Section	Normal
Included Phases	<u> </u>	<u> -</u>	6	3
Modifier Phases	3	3	-	<u>.</u>
Trail Green	0	0	0	0
Trail Yellow	0.0	0.0	0.0	0.0
Trail Red	0.0	0.0	0.0	0.0

Electrical Detail - Sheet 2 of 2 ELECTRICAL AND PROGRAMMING

NOTICE INCLUDED PHASE

DETAILS FOR: Prepared for the Offices of:

DESIGNED: May 2023 **SEALED:** 5/24/2023 **REVISED:**

THIS ELECTRICAL DETAIL IS FOR

THE SIGNAL DESIGN: 11-1332

US 421-NC 16

SR 1323 (Dancy Road) Division 11 Wilkes County Wilkesboro May 2023 REVIEWED BY: J. Ma PREPARED BY: M.L. Stygles REVIEWED BY: S.R. Chiluka REVISIONS INIT. DATE

FINAL UNLESS ALL SIGNATURES COMPLETED SEAL Matt Stygler 5/24/2023 DATE

SIG. INVENTORY NO.

940 Main Campus Drive, Suite 500 Raleigh, NC 27606 919.829.0328

DOCUMENT NOT CONSIDERED