



NOTES

1. FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE DIVISION TRAFFIC ENGINEER AT (336)903-9132. NOTIFY THE DIVISION TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL WIRELESS CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL ALL SIGNALS ARE COMMUNICATING WITH THE CENTRAL SYSTEM.
2. THE ANTENNAS SHALL BE INSTALLED ON THE MAST ARM.

6/18/2019 4:18:28 PM \\v\b\gbi\proj\Raleigh\38621.03 NCDOT U-5312 Wilkes Co\NCDOT\Traffic\Signals\Design\Plans\U5312_SCP.dgn schiluka



DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

 Prepared For the Offices of: Transportation Mobility and Safety Division STATE OF TRANSPORTATION Signal Design Section 750 N. Greenfield Pkwy, Garner, NC 27529	Signal System Wilkesboro Wireless Communications Plan										
	Division 11 Wilkes County Wilkesboro PLAN DATE: May 2023 REVIEWED BY: J. Ma PREPARED BY: S.R. Chiluka REVIEWED BY: M. Stygles	<table border="1"> <thead> <tr> <th>REVISIONS</th> <th>INIT.</th> <th>DATE</th> </tr> </thead> <tbody> <tr> <td> </td> <td> </td> <td> </td> </tr> <tr> <td> </td> <td> </td> <td> </td> </tr> </tbody> </table>		REVISIONS	INIT.	DATE					
REVISIONS	INIT.	DATE									
	<table border="1"> <tr> <td>SIGNATURE</td> <td>DATE</td> </tr> <tr> <td></td> <td>5/24/2023</td> </tr> </table>		SIGNATURE	DATE		5/24/2023	SEAL NORTH CAROLINA PROFESSIONAL ENGINEER SEAL 047250 S. R. CHILUKA				
SIGNATURE	DATE										
	5/24/2023										