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STATE OF NORTH CAROLINA R-5861 UO-01
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ALL UTILITY WORK SHOWN ON THIS

UTILITIES BY OTHERS PLANS NO PAYMENT WIL B MADE TO

THE CONTRACTOR FOR UTILITY WORK

C H E R O I{EE CO UN TY (SHOWN ON THIS SHEET. )

LOCATION: WIDENING US 19 /129 FROM THE GEORGIA STATE . x
LINE TO US 64 /74.
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GHEROKEE COUNTY
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