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UTILITIES BY OTHERS

THIS SHEET.

FOR PROPOSED UTILITY WORK SHOWN ON 

PAYMENT WILL BE MADE TO THE CONTRACTOR 

SHEET WILL BE DONE BY OTHERS. NO 

ALL PROPOSED UTILITY WORK SHOWN ON THIS
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UTILITY OWNERS ON THIS SHEET

FRONTIER COMMUNICATIONS - TELECOM
BLUE RIDGE MOUNTAIN EMC - POWER (D)

  IN PLACE 
  REMOVED OR ABANDONED 
  IN CONFLICT WILL BE 
  WITHIN THE PROJECT LIMITS 
2.ALL TELECOMMUNICATIONS 

 AND GOOGLE EARTH
 RIDGE MOUNTAIN EMC 
 PROVIDED BY; BLUE
 ROUTING/CONNECTIVITY 
1.ALL EXISTING POWER 

NOTE:

Responsive People | Creative Solutions

www.rkk.com

Engineers | Construction Managers | Planners | Scientists    

NC License No. F-0112

Raleigh, North Carolina 27615-3960

8601 Six Forks Road, Forum 1,Suite 700

P: (919) 878-9560

JAMES S. SCROGGS

DB  1337 PG 369

DB  222 PG 11

DB  1337 PG 365

DB  1337 PG 373

JAMES TANNER

DB 896 PG 82

DB 1475 PG 506

PC B SLIDE 154A
DB 414 PG 149

JAMES TANNER

SARA INC

PC C SLIDE 112

DB 1188 PG 1
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RETAIN

RETAINCOLLAR
D1-2

D1-3

D1-1

RETAIN

D1-7

D1-5

D1-4

D1EX1

W/10 SY GEOTEXTILE
3 TONS CL B RIPRAP

COLLAR2GIB-NSS R
E
T
A
IN

R
E
T
A
IN

IN FRONT OF WALL.
ADD CLASS A RIPRAP PROTECTION
OF TEMPORARY RETAINING WALL, 
IF NO DITCH PRESENT IN FRONT

SEE DETAIL B
LATERAL V DITCH

ELEV. 1725.8'

FS MIN

D1-6

FS

2GIB-NSS

ON BANKS ONLY

W/75 SY GEOFAB

40 TONS CL I RIPRAP
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SEE DETAIL F
W/ CL I RIPRAP

CHANNEL CHANGE SEE DETAIL H
W/ CL B RIPRAP

TOE PROTECTION

COLLAR

TEMP

15" 

PHASE 3
DRIVEWAY IN TCP

TEMPORARY ALIGNMENT OF
PIPES ELONGATED FOR 

TO 18" D1-1
POSITIVE DRAINAGE ALONG -L_DET1-

FINAL GRADE, NEED TO ENSURE
AS -L- IS CUT DOWN TO

TEMPORARY CONCRETE BARRIERTEMPGREU TL-3

GREU TL-3
TEMP

GREU TL-3
TEMP

IA TL-3
TEMP

GUARDRAIL
TEMP.

GUARDRAIL
TEMP.
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