Approximate quantities only. Shoulder borrow, fine grading, clearing and grubbing, breaking of existing pavement and removal of existing pavement will be paid for at the lump sum price for "Grading".

NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

CROSS-SECTION SUMMARY

PROJ. REFERENCE NO.	SHEET NO.
U-5839	X-0A

Note: Quantities are approximate only. The Resident Engineer will use methods including but not limited to recross-sectioning, truck measurements, and aerial surveys to compute the final quantities for which the contractor will be paid.

Station L-LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
10+19.4500	0	0
10+50.0000	1	0
11+00.0000	1	1
11+50.0000	0	1
12+00.0000	0	1
12+50.0000	0	3
13+00.0000	0	4
13+50.0000	0	3
14+00.0000	0	3
14+50.0000	0	5
15+00.0000	0	5
15+50.0000	0	6
16+00.0000	0	4
17+00.0000	4	0
17+50.0000	6	1
18+00.0000	7	1
18+50.0000	10	0
19+00.0000	8	0
19+50.0000	6	1
20+00.0000	6	3
20+50.0000	6	4
21+00.0000	6	5
21+50.0000	6	6
22+00.0000	6	6
22+50.0000	27	6
23+00.0000	45	4
23+50.0000	22	62
23+69.0000	0	23

Station L -LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
25+44.3700	0	0
25+50.0000	5	0
26+00.0000	55	19
26+50.0000	59	23
27+00.0000	114	9
27+50.0000	172	5
28+00.0000	193	0
28+50.0000	158	0
29+00.0000	116	2
29+50.0000	51	11
30+00.0000	6	17
30+50.0000	7	32
30+55.0000	0	3

Station L -LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
32+35.0000	0	0
32+50.0000	3	6
33+00.0000	31	21
33+50.0000	41	0

Station L -LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
34+00.0000	24	29
34+50.0000	10	38
35+00.0000	11	9
35+50.0000	21	0
36+00.0000	32	0
36+50.0000	28	0
37+00.0000	30	0
37+50.0000	36	0
38+00.0000	44	0
38+50.0000	55	0
39+00.0000	52	0
39+50.0000	39	0
40+00.0000	44	0
40+50.0000	43	0
41+00.0000	36	0
41+50.0000	31	0
42+00.0000	13	0
42+50.0000	11	0
43+00.0000	13	0
43+50.0000	25	1
44+00.0000	50	1
44+50.0000	85	0
45+00.0000	96	0
45+50.0000	57	2
46+00.0000	19	2
46+50.0000	31	0
47+00.0000	130	0
47+50.0000	212	0
48+00.0000	207	0
48+50.0000	151	0
49+00.0000	80	0
49+50.0000	73	0
50+00.0000	76	1
50+50.0000	31	5
51+00.0000	7	6
51+50.0000	7	8
52+00.0000	11	8
52+50.0000	10	4
53+00.0000	19	1
53+50.0000	64	0
54+00.0000	55	1
54+50.0000	41	1
55+00.0000	59	0
55+50.0000	31	0
56+00.0000	5	0
56+50.0000	6	187
57+00.0000	16	187
57+50.0000	25	1
58+00.0000	20	6
58+50.0000	9	23
59+00.0000	3	19
59+50.0000	3	0
60+00.0000	5	0

Station L-LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
60+50.0000	3	19
61+00.0000	245	52
61+50.0000	256	83
62+00.0000	29	55
62+50.0000	19	9
63+00.0000	8	5
63+50.0000	24	16
64+00.0000	39	30
64+50.0000	23	18
65+00.0000	4	7
65+50.0000	14	6
66+00.0000	24	4
66+50.0000	15	5
67+00.0000	5	12
67+50.0000	3	29
68+00.0000	4	22
68+50.0000	3	3
69+00.0000	0	0
69+50.0000	0	0
70+00.0000	2	9
70+50.0000	2	9
71+00.0000	0	0
71+50.0000	0	0
72+00.0000	2	4
72+50.0000	6	6
73+00.0000	7	5
73+20.0000	1	1

Station L-LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
10+19.4500	0	0
10+50.0000	2	0
11+00.0000	6	0
11+50.0000	6	0
12+00.0000	6	0
12+50.0000	6	0
13+00.0000	6	0
13+50.0000	6	0
14+00.0000	6	0
14+50.0000	5	3
15+00.0000	4	10
15+50.0000	2	7
16+50.0000	3	1
17+00.0000	7	1
17+50.0000	7	1
18+00.0000	5	2
18+50.0000	5	1
19+00.0000	6	0
19+50.0000	3	0
20+00.0000	23	0
20+50.0000	45	0
21+00.0000	44	0

Station L-RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
21+50.0000	38	2
22+00.0000	22	16
22+50.0000	12	34
23+00.0000	17	20
23+50.0000	20	0
23+69.0000	4	0

Station L-RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
25+44.3700	0	0
25+50.0000	4	0
26+00.0000	43	466
26+50.0000	16	999
27+00.0000	13	1105
27+50.0000	12	993
28+00.0000	15	807
28+50.0000	15	702
29+00.0000	8	576
29+50.0000	2	262
30+00.0000	0	2
30+50.0000	0	109
30+55.0000	0	11

Station L-RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
32+35.0000	0	0
32+50.0000	2	8
33+00.0000	16	30
33+50.0000	23	3
34+00.0000	31	0
34+50.0000	32	1
35+00.0000	19	1
35+50.0000	9	16
36+00.0000	53	26
36+50.0000	95	17
37+00.0000	60	9
37+50.0000	32	3
38+00.0000	37	0
38+50.0000	43	0
39+00.0000	51	0
39+50.0000	46	0
40+00.0000	35	0
40+50.0000	31	0
41+00.0000	31	0
41+50.0000	28	2
42+00.0000	23	12
42+50.0000	14	10
43+00.0000	8	0
43+50.0000	6	0
44+00.0000	6	21
44+50.0000	14	36

Station L-RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
45+00.0000	20	24
45+50.0000	28	9
46+00.0000	31	6
46+50.0000	30	22
47+00.0000	26	37
47+50.0000	157	20
48+00.0000	163	0
48+50.0000	28	2
49+00.0000	64	2
49+50.0000	56	0
50+00.0000	6	0
50+50.0000	7	3
51+00.0000	30	6
51+50.0000	40	6
52+00.0000	23	5
52+50.0000	8	2
53+00.0000	9	3
53+50.0000	29	3
54+00.0000	39	0
54+50.0000	40	0
55+00.0000	49	0
55+50.0000	44	0
56+00.0000	20	2
56+50.0000	10	15
57+00.0000	11	36
57+50.0000	10	38
58+00.0000	8	49
58+50.0000	5	35
59+00.0000	1	1
59+50.0000	0	0
60+00.0000	29	44
60+50.0000	81	82
61+00.0000	296	71
61+50.0000	258	59
62+00.0000	26	33
62+50.0000	19	11
63+00.0000	20	33
63+50.0000	26	92
64+00.0000	27	62
64+50.0000	28	16
65+00.0000	14	36
65+50.0000	0	39
66+00.0000	0	43
66+50.0000	0	50
67+00.0000	0	55
67+50.0000	0	51
68+00.0000	1	40
68+50.0000	2	30
69+00.0000	3	27
69+50.0000	4	34
70+00.0000	4	44
70+50.0000	6	38
71+00.0000	12	16

Station Y2	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
10+19.4500	0	0
10+50.0000	10	0
11+00.0000	17	0
11+50.0000	17	0

Station Y2A	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
14+00.0000	0	0
14+50.0000	12	4
15+00.0000	13	2
15+10.9100	3	0

Station Y3	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
15+00.0000	0	0
15+50.0000	7	1
16+00.0000	13	7
16+50.0000	15	12
16+75.2800	6	6

Station Y4	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
10+14.0400	0	0
10+50.0000	4	5
11+00.0000	9	4

Station Y5	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
10+45.2500	0	0
10+50.0000	1	2
11+00.0000	7	20
11+50.0000	13	10
11+52.0000	0	0

Station Y6	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
14+45.0000	0	0
14+50.0000	177	0
15+00.0000	1673	0