

ECONOLITE ASC/3-2070 BACKUP PROTECTION ENABLE PROGRAMMING (program controller as shown)

- From Main Menu select **1. CONFIGURATION**
- From CONFIGURATION Submenu select **1. CONTROLLER SEQ**
- From CONTROLLER SEQUENCE Submenu select **3. BACKUP PREVENT PHASES**

Follow programming as shown below. On the 'ENABLE BACKUP PREVENT' screen move cursor to the appropriate field and press 'YES/NO' on the controller keypad to toggle field value between 'X', 'B', 'C' and 'OFF'.

ENABLE BACKUP PREVENT	TMG/BKUP	1	2	3	4	5	6	7	8	9	0	1	2	3	4	5	6
1
2
3
4
5
6	.	.	.	B
7
8
9
10
11
12
13
14
15
16

END PROGRAMMING

NOTE

- 'B' without a 'C' programmed for the 'TIMING' (row) phase inhibits the controller from servicing the 'BACKUP' (column) phase when the 'TIMING' (row) phase is active, or next, until the controller goes through Red Revert and Red Clear. Make sure the proper Red Revert and Red Clear times shown on the Signal Design plan are programmed in the controller phase timing.

THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: DAVI-1T3
DESIGNED: July 2023
SEALED: 9/19/2023
REVISED: N/A


Electrical Detail - Temporary Design 3
Sheet 2 of 2

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

PLANS PREPARED IN THE OFFICE OF:
Kimley»Horn
NC License #F-0102
421 Fayetteville Street, Suite 600
Raleigh, NC 27601
(919) 677-2000

ELECTRICAL AND PROGRAMMING DETAILS FOR:


Prepared For:



The Town of Davidson
College Town. Lake Town. Near Town.

Griffith Street at Sloan Street/Beaty Street	
Division 10	Mecklenburg Davidson
PLAN DATE: July 2023	REVIEWED BY: KP Baumann
PREPARED BY: SP Pennington	REVIEWED BY:
REVISIONS	INIT. DATE

SEAL



DocuSign
Signature
DATE
9/19/2023
SIG. INVENTORY NO. DAVI-1T3

9/19/2023 9:17:02 AM susan.pennington K:\RAL\PTD\SIGNALS\011036360_U-5907_Ports-Sloan_EX1MS4 - Signal_Design\4.1 DAVI-1T3_2023e-13.dgn