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THE CONTRACTOR SHALL COMPLETE WORK IN AREA A PHASE I,
TYPE IITI BARRICADE STEPS 2 & 3 IN 75 CONSECUTIVE CALENDAR DAYS.
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SEE SHEET TMP-1A FOR TEMPORARY PAVEMENT MARKING SCHEDULE.
SEE SHEET TMP-7 FOR TEMPORARY PAVEMENT MARKING LAYOUT.
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