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QUANTITY BREAKDOWN

WHITE EDGELINE (4", 90 MIL) - THERMO 1,190 FT

YELLOW DOUBLE CENTER (4", 90 MIL) - THERMO 1,190 FT

PAY ITEM

4685000000-E

4685000000-E

~

TOTAL QUANTITY

1,190 FT

1,190 FT
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