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MAXTIME ALTERNATE PHASING ACTIVATION DETAIL

MAXTIME ALTERNATE PHASING PATTERN

PROGRAMMING DETAIL
To run alternate phasing, select a Pattern that is programmed to run Overlap Plan 2 and Detector Plan 2.
A Pattern can be selected through the scheduler or manually by changing the Operational Mode.

Front Panel
Main Menu >Controller >Coordination >Patterns

Web Interface
PHASING OVERLAP PLAN VEH DET PLAN Home >Controller >Coordination >Patterns

ACTIVE PLAN REQUIRED TO RUN DEFAULT PHASING

Pattern Parameters
1 1 Pattern Veh Det Plan | Overlap Plan
* 2 2
ACTIVE PLAN REQUIRED TO RUN ALTERNATE PHASING 2 2

* The Pattern number(s) are to be determined by

the Division and/or City Traffic Engineer.

ALTERNATE PHASING CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN
OVERLAP PLAN 2 AND VEHICLE DETECTOR PLAN 2 ACTIVATE
TO CALL THE "ALTERNATE PHASING™:

OVERLAP PLAN 2: Modifies overlap included phases
for head 51 to
run protected turns only.

VEH DET PLAN 2: Disables phase 2 call on loop 5A

and reduces delay time for phase 5
call on loop 5A to 3 seconds.
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