Docusign Envelope ID: A857D952-7A91-4299-A7CA-207A4C218F87

PROJ. REFERENCE NO. SHEET NO.

EXHIBIT A

REINSTALL 125" OF CONCRETE MEDIAN.
EXISTING SIGN ON MEDIAN TO BE
REINSTALLED.

BEGIN 50’ DOWNSTREAM TAPER

END 50’ DOWNSTREAM TAPER NC 146 (LONG SHOALS ROAD)
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INSTALL AT 45’ SPACING
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INSTALL AT 15" SPACING IN RADIUS
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SEE EXHIBIT A FOR PAVEMENT
MARKINGS AND TRAFFIC CONTROL
DEVICES UNDER 1-26 BRIDGE.
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INNERMOST LEFT TURN LANE SHALL
BE DRUMMED OUT AND CLOSED FOR
THE DURATION OF THIS PHASE.
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