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INSTALL AT 35' SPACING
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DETOUR

30'' X 24''

M4-9b

PEDESTRIAN BARRICADE

2" MAX

50' DOWNSTREAM TAPER
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24'' X 12''

CLOSED

SIDEWALK

PEDESTRIAN BARRICADE

2" MAX

1

2

US 25 (MCDOWELL STREET)

OF BRIDGE #76
END REHABILITATION 

PLANS PREPARED BY:

NC LICENSE NO. F-1524  (704) 549-4260
CHARLOTTE, NC 28262

8210 UNIVERSITY EXECUTIVE PARK DR., SUITE 220
DRMP, INC.
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PHASE I

TRAFFIC CONTROL

TEMPORARY

BRIDGE #76

CONSTRUCTION.
NOT IMPACTED THROUGHOUT 
ENSURE RAILROAD OPERATIONS IS 
UNDERNEATH BRIDGE #76 TO 
ANY WORK ON/NEAR THE RAILROAD 
NORFOLK SOUTHERN RAILWAY FOR 
WITH NCDOT DIVISION 13 AND 
CONTRACTOR MUST COORDINATE 

15BPR.128.3

Docusign Envelope ID: A857D952-7A91-4299-A7CA-207A4C218F87
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