

STATE OF NORTH CAROLINA DIVISION OF HIGHWAYS																	PROJ. REFERENCE NO.	SHEET NO.		
																	B-5777	X-1A		
APPROXIMATE QUANTITIES ONLY. UNCLASSIFIED EXCAVATION, BORROW EXCAVATION, FINE GRADING, CLEARING AND GRUBBING, AND REMOVAL OF EXISTING PAVEMENT WILL BE PAID FOR AT THE LUMP SUM PRICE FOR "GRADING".																				
NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT.																				
CROSS-SECTION SUMMARY																				
Station PHASE II -L- LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station PHASE IV -RPB-	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station PHASE V -RPC-	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station PHASE VI -Y1- RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station PHASE VII -L- RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station PHASE IX -Y1- LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)			
18+00.00	0	0	13+25.00	0	0	11+80.00	0	0	17+88.12	0	0	27+00.00	0	5	14+60.00	0	0			
18+50.00	0	234	13+50.00	3	7	12+00.00	4	3	18+00.00	148	0	27+50.00	0	3	15+00.00	0	0			
19+00.00	0	267	14+00.00	10	45	12+50.00	7	13	18+39.44	496	0	28+00.00	0	0	15+50.00	0	0			
19+50.00	53	281	14+50.00	6	103	13+00.00	4	22				28+50.00	0	17	16+00.00	0	0			
19+88.77	733	126	15+00.00	1	230	13+50.00	2	34	Station PHASE VI -L- RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	29+00.00	0	34	16+50.00	3	0			
			15+50.00	0	465	14+00.00	0	99				29+50.00	0	33	17+00.00	7	2			
Station PHASE II -L- LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station PHASE IV -L- LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	14+50.00	0	130				30+00.00	0	25	17+50.00	4	2			
						14+81.25	1	223				30+50.00	0	10	18+00.00	0	0			
21+39.27	0	0	Station PHASE V -L- LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)				10+50.00	4	9	31+00.00	3	1	18+50.00	15	0			
21+50.00	9	297				23+00.00	0	0	11+00.00	0	28	31+45.00	6	0	19+00.00	22	2			
22+00.00	0	1044				23+50.00	2	189	Station PHASE VIII -Y1- LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)				19+50.00	11	5			
22+50.00	0	625				24+00.00	2	110				12+00.00	0	59	20+00.00	8	7			
23+00.00	0	355	24+50.00	0	340	10+50.00	3	0	12+50.00	0	49	Station PHASE VIII -Y1- LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	21+00.00	5	3			
			25+00.00	0	697	11+00.00	5	0	13+00.00	1	21				21+25.00	2	0			
Station PHASE II -L- RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	25+50.00	3	523	11+50.00	5	1	13+50.00	1	4				14+60.00	0	0			
			26+00.00	3	212	12+00.00	3	8	14+00.00	1	0				15+00.00	2	0	Station PHASE IX -Y1- RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
			26+50.00	0	142	12+50.00	1	22	14+50.00	3	0	15+50.00	52	0						
			27+00.00	0	106	13+00.00	1	39	15+50.00	4	0	16+00.00	123	0						
18+50.00	10	16	27+50.00	0	81	13+50.00	0	34	15+50.00	4	0	16+50.00	148	2	14+60.00	0	0			
19+00.00	3	27	28+00.00	0	53	14+00.00	21	20	16+00.00	5	1	17+00.00	156	4	15+00.00	1	0			
19+50.00	0	71	28+50.00	0	34	14+50.00	24	56	16+50.00	22	4	17+50.00	81	2	15+50.00	3	4			
19+88.77	13	40	29+00.00	0	18	15+00.00	5	101	17+00.00	20	30	18+00.00	0	0	16+00.00	11	7			
			29+50.00	0	7	15+50.00	2	122	17+50.00	6	28	18+50.00	12	167	16+50.00	19	8			
Station PHASE II -L- RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	30+00.00	1	3	16+00.00	16	132	18+00.00	22	1	19+00.00	202	170	17+00.00	10	4			
			30+50.00	3	2	16+50.00	115	66	18+50.00	24	3	19+50.00	307	15	17+50.00	0	0			
			31+00.00	5	1	17+00.00	115	48	19+00.00	21	10	20+00.00	217	70	18+00.00	0	0			
			31+45.00	8	0	17+50.00	15	310	19+50.00	61	38	20+50.00	182	72	18+50.00	8	0			
21+39.27	0	0				18+00.00	0	466	19+88.77	168	29	21+00.00	159	18	19+00.00	15	0			
21+50.00	0	83										21+25.00	39	2						
22+00.00	0	354	Station PHASE IV -L- RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)				Station PHASE VII -RPA-	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)				19+50.00	12	0			
22+50.00	0	109				Station PHASE V -L- RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)				Station PHASE VIII -Y1- RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	20+00.00	5	0			
23+00.00	6	41				12+80.00									0	0	20+50.00	2	0	
						23+00.00									0	0	12+80.00	0	0	21+00.00
Station PHASE II -Y1- RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	23+50.00	50	5	14+00.00	0	0	13+00.00	2	2	14+60.00	0	0	21+25.00	0	0			
			24+00.00	77	0	14+30.00	0	0	13+50.00	5	15	15+00.00	119	8						
			24+50.00	33	48	14+50.00	2	0	14+00.00	1	34	15+50.00	513	10						
			16+81.27	0	0	15+00.00	27	0	14+50.00	4	59	16+00.00	793	1						
17+00.00	222	1	25+50.00	0	21	15+50.00	45	0				16+50.00	887	0						
17+50.00	1167	6	26+00.00	0	15	16+00.00	49	0	Station PHASE VII -L- RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	17+00.00	458	0						
18+00.00	867	3	26+50.00	0	1	16+50.00	66	0				17+50.00	0	0						
Station PHASE II -Y1- LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)				17+00.00	41	41				18+00.00	129	0						
			Station PHASE VI -RPD-	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	17+50.00	0	57				18+50.00	1100	27						
						18+00.00	4	24	22+00.00	9	6	19+00.00	1262	27						
									22+50.00	15	7	19+50.00	348	1						
23+00.00	0	0				23+00.00	0	0	20+00.00	93	0									
17+14.32	0	0				23+50.00	11	0	24+00.00	71	0	20+50.00	93	1						
17+50.00	58	97				24+00.00	71	0	24+50.00	90	7	21+00.00	108	1						
18+00.00	31	178				14+20.00	0	0	21+25.00	26	0									
18+20.79	8	18				14+50.00	8	7												
						15+00.00	32	10												
						15+50.00	47	24												
						15+80.00	28	33												

CROSS SECTION INDEX



ALIGNMENT	SHEET NUMBERS
-L-	X-1 THRU X-16
-RPA-	X-17 THRU X-19
-RPB-	X-20 THRU X-22
-RPC-	X-23 THRU X-25
-RPD-	X-26 THRU X-27
-RAB-1-	X-28 THRU X-32
-RAB-2-	X-33 THRU X-36
-DRW1-	X-37
-DRW2-	X-38 THRU X-39
-Y1-	X-40 THRU X-49





























































































